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Current copies of the following documents are hereby made part of these contract documents  
by reference.  These documents are available on the DFCM web site at http://dfcm.utah.gov or are 
available upon request from DFCM. 

 
  DFCM General Conditions dated May 25, 2005. 
  DFCM Application and Certification for Payment dated May 25, 2005. 
 
 
 Technical Specifications :   
 Drawings:    
 

 
 
 
 
The Agreement and General Conditions dated May 25, 2005  
have been updated from versions that were formally adopted  
and in use prior to this date.  The changes made to the General 
Conditions are identified in a document entitled Revisions to 
General Conditions that is available on DFCM’s web site at 
http://dfcm.utah.gov 
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INVITATION TO BID    
Only firms that have been invited to submit bids on this project are allowed to bid on this project. 
 
Sealed bids will be received by the Division of Facilities Construction and Management (DFCM) for: 
 
NORTH STREET ENTRANCE UPGRADES 
OGDEN/WEBER APPLIED TECHNOLOGY COLLEGE, OGDEN, UTAH 
DFCM PROJECT NO: 06088240 
 
 Company     Contact    Fax 
Consolidated Paving & Concrete   Gene Sase   801-622-1103 
Morgan Asphalt, Inc.     Thomas Morgan  801-595-0020 
Kilgore Paving & Maintenance   Jason Kilgore   801-364-2722 
Morgan Pavement     Brian Allen   801-416-8061 
Staker & Parsons Companies    Brad Hanson   801-409-2687 
Geneva Rock Products    Albert Schellenberg  801-281-7939 
LeGrand Johnson     Dennis Murray  435-752-2968 
 
Bids will be in accordance with the Contract Documents that will be available on Friday, May 11, 
2007, and distributed in electronic format only on CDs from DFCM, at the Wasatch Building at the 
Utah State Fairpark, approximately 155 North 1000 West, Salt Lake City, Utah and on the DFCM web 
page at http://dfcm.utah.gov.  For questions regarding this project, please contact Brent Lloyd DFCM, 
at 801-538-3471.  No others are to be contacted regarding this bidding process.  The construction 
budget for this project is $70,800.00. 
 
A mandatory pre-bid meeting will be held at 9:00 AM on Wednesday, May 16, 2007 at the 
Ogden/Weber Applied Technology College, 200 North Washington Blvd. Ogden, Utah.  All bidders 
wishing to bid on this project are required to attend this meeting.   
    
Bids will be received until the hour of 2:15 PM on Wednesday, May 23, 2007 at the Wasatch Building 
at the Utah State Fairpark, approximately 155 North 1000 West, Salt Lake City, Utah.  Refer to the 
map on the DFCM website for directions (http://dfcm.utah.gov/downloads/fairpark_map.pdf).  Bids 
will be opened and read aloud in the Wasatch Building at the Utah State Fairpark.  NOTE:  Bids must 
be received at the Wasatch Building at the Utah State Fairpark by the specified time. 
 
A bid bond in the amount of five percent (5%) of the bid amount, made payable to the Division of 
Facilities Construction and Management on DFCM’s bid bond form, shall accompany the bid.  
 
The Division of Facilities Construction and Management reserves the right to reject any or all bids or 
to waive any formality or technicality in any bid in the interest of DFCM. 
 
DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT 
Joanna Fisher, Contract Coordinator 
4110 State Office Building, Salt Lake City, Utah 84114 
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PROJECT DESCRIPTION 
 
 

The Ogden Weber Applied Technology Collete North Street Entrance Upgrade Project 
consists of the construction of approximately 300 LF of roadway with associated storm 
drainage. It will consist of demolition of the existing roadway, clearing and grubbing of 
areas outside the existing roadway, installation of storm drainage improvements, 
installation of imported subase and base material and asphalt surface course. Curb, gutter, 
ribbon curb, sidewalk and traffic paint will also be installed with this project.
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PROJECT SCHEDULE 

 
PROJECT NAME: North Street Entrance Upgrades   
   Ogden/Weber Applied Technology College – Ogden, Utah  
DFCM PROJECT NO.   06088240 

Event Day Date Time Place 
Bidding Documents 
Available 

Friday May 11, 2007 10:00 AM Wasatch Building 
Utah State Fairpark 
Approx 155 North 1000 West 
Salt Lake City, UT ** 
DFCM web site * 

Mandatory Pre-bid 
Site Meeting  

Wednesday May 16, 2007 9:00 AM Ogden/Weber Applied Tech. 
College, 200 N. Washington 
Blvd. Ogden, Utah 

Last Day to Submit 
Questions 

Thursday May 17, 2007 4:00 PM e-mail to 
brentlloyd@utah.gov 

Prime Contractors  
Turn In Bid and Bid 
Bond  

Wednesday May 23, 2007 2:15 PM Wasatch Building 
Utah State Fairpark 
Approx 155 North 1000 West 
Salt Lake City, UT ** 

Sub-contractor List 
Due 

Thursday May 24, 2007 2:15 PM DFCM 
4110 State Office Bldg  
SLC, UT 
Fax 801-538-3677 

Substantial Completion 
Date 

Wednesday August 15, 2007   

 
* NOTE:  DFCM’s web site address is http://dfcm.utah.gov 

 
**  Due to the ongoing construction on Capitol Hill and the anticipated shortage of parking during 2007, 

all bids will be received and opened at the Wasatch Building at the Utah State Fairpark.  Refer to map 
on the DFCM web site for directions (http://dfcm.utah.gov/downloads/fairpark_map.pdf) 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM
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BID FORM 
 
 
NAME OF BIDDER                                                                                                       DATE             
 
To the Division of Facilities Construction and Management 
4110 State Office Building 
Salt Lake City, Utah  84114 
 
The undersigned, responsive to the "Notice to Contractors" and in accordance with the "Instructions to 
Bidders”, in compliance with your invitation for bids for the North Street Entrance Upgrade – 
Ogden/Weber Applied Technology College – Ogden, Utah – Project No. 06088240 and having 
examined the Contract Documents and the site of the proposed Work and being familiar with all of the 
conditions surrounding the construction of the proposed Project, including the availability of labor, 
hereby proposes to furnish all labor, materials and supplies as required for the Work in accordance 
with the Contract Documents as specified and within the time set forth and at the price stated below.  
This price is to cover all expenses incurred in performing the Work required under the Contract 
Documents of which this bid is a part: 
 
I/We acknowledge receipt of the following Addenda:            
 
 
For all work shown on the Drawings and described in the Specifications and Contract Documents, I/we agree to 
perform for the sum of: 
 
                                                                                                                            DOLLARS ($                                ) 
(In case of discrepancy, written amount shall govern) 
 
 
I/We guarantee that the Work will be Substantially Complete by August 15, 2007, should I/we be the successful 
bidder, and agree to pay liquidated damages in the amount of $200.00 per day for each day after expiration of 
the Contract Time as stated in Article 3 of the Contractor’s Agreement.  
 
This bid shall be good for 45 days after bid opening. 
 
Enclosed is a 5% bid bond, as required, in the sum of           
 
The undersigned Contractor's License Number for Utah is                                                         .   
 
Upon receipt of notice of award of this bid, the undersigned agrees to execute the contract within ten (10) days, 
unless a shorter time is specified in the Contract Documents, and deliver acceptable Performance and Payment 
bonds in the prescribed form in the amount of 100% of the Contract Sum for faithful performance of the 
contract.   

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM
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BID FORM  
PAGE NO. 2 
 
 
The Bid Bond attached, in the amount not less than five percent (5%) of the above bid sum, shall become the 
property of the Division of Facilities Construction and Management as liquidated damages for delay and 
additional expense caused thereby in the event that the contract is not executed and/or acceptable l00% 
Performance and Payment bonds are not delivered within the time set forth. 
 
 
Type of Organization: 
 
                                                                 
(Corporation, Partnership, Individual, etc.) 
 
 
Any request and information related to Utah Preference Laws: 
 
__________________________________________________ 
 
 
 
 
 
 
      Respectfully submitted, 
 
 
 
      ______________________________________________ 
      Name of Bidder 
 
 
 

ADDRESS: 
 
 
      ______________________________________________ 
 

______________________________________________ 
 
 
 
      ______________________________________________ 

 Authorized Signature 
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INSTRUCTIONS TO BIDDERS 
 
 
1. Drawings and Specifications, Other Contract Documents 
 
Drawings and Specifications, as well as other available Contract Documents, may be obtained as stated 
in the Invitation to Bid. 
 
2. Bids  
 
Before submitting a bid, each contractor shall carefully examine the Contract Documents, shall visit 
the site of the Work; shall fully inform themselves as to all existing conditions and limitations; and 
shall include in the bid the cost of all items required by the Contract Documents.  If the bidder 
observes that portions of the Contract Documents are at variance with applicable laws, building codes, 
rules, regulations or contain obvious erroneous or uncoordinated information, the bidder shall 
promptly notify the DFCM Representative and the necessary changes shall be accomplished by 
Addendum. 
 
The bid, bearing original signatures, must be typed or handwritten in ink on the Bid Form provided in 
the procurement documents and submitted in a sealed envelope at the location specified by the 
Invitation to Bid prior to the deadline for submission of bids.   
 
Bid bond security, in the amount of five percent (5%) of the bid, made payable to the Division of 
Facilities Construction and Management, shall accompany bid.  THE BID BOND MUST BE ON THE 
BID BOND FORM PROVIDED IN THE PROCUREMENT DOCUMENTS IN ORDER TO BE 
CONSIDERED AN ACCEPTABLE BID. 
 
If the bid bond security is submitted on a bid bond form other than DFCM’s required bid bond form, 
and the bid security meets all other legal requirements, the bidder will be allowed to provide an 
acceptable bid bond by the close of business on the next business day following notification by DFCM 
of submission of a defective bid bond security.  NOTE:  A cashier’s check cannot be used as a 
substitute for a bid bond. 
 
3. Contract and Bond   
 
The Contractor's Agreement will be in the form found in the specifications.  The Contract Time will be 
as indicated in the bid.  The successful bidder, simultaneously with the execution of the Contract 
Agreement, will be required to furnish a performance bond and a payment bond, both bearing original 
signatures, upon the forms provided in the procurement documents.  The performance and payment 
bonds shall be for an amount equal to one hundred percent (100%) of the contract sum and secured 
from a company that meets the requirements specified in the requisite forms.  Any bonding 
requirements for subcontractors will be specified in the Supplementary General Conditions. 
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INSTRUCTIONS TO BIDDERS 
PAGE NO. 2 
 
 
4. Listing of Subcontractors  
 
Listing of Subcontractors shall be as summarized in the “Instructions and Subcontractor’s List Form”, 
which are included as part of these Contract Documents.  The Subcontractors List shall be delivered to 
DFCM or faxed to DFCM at (801)538-3677 within 24 hours of the bid opening.  Requirements for 
listing additional subcontractors will be listed in the Contract Documents. 
 
DFCM retains the right to audit or take other steps necessary to confirm compliance with requirements 
for the listing and changing of subcontractors.  Any contractor who is found to not be in compliance 
with these requirements is subject to a debarment hearing and may be debarred from consideration for 
award of contracts for a period of up to three years.  
 
 
5. Interpretation of Drawings and Specifications 
 
If any person or entity contemplating submitting a bid is in doubt as to the meaning of any part of the 
drawings, specifications or other Contract Documents, such person shall submit to the DFCM Project 
Manager a request for an interpretation thereof.  The person or entity submitting the request will be 
responsible for its prompt delivery.  Any interpretation of the proposed documents will be made only 
by addenda posted on DFCM’s web site at http://dfcm.utah.gov.  Neither the DFCM nor A/E will be 
responsible for any other explanations or interpretations of the proposed documents.  A/E shall be 
deemed to refer to the architect or engineer hired by DFCM as the A/E or Consultant for the Project. 
 
6. Addenda 
 
Addenda will be posted on DFCM’s web site at http://dfcm.utah.gov.  Contractors are responsible for 
obtaining information contained in each addendum from the web site.  Addenda issued prior to the 
submittal deadline shall become part of the bidding process and must be acknowledged on the bid 
form.  Failure to acknowledge addenda may result in disqualification from bidding.   
 
7. Award of Contract 
 
The Contract will be awarded as soon as possible to the lowest, responsive and responsible bidder, 
based on the lowest combination of base bid and acceptable prioritized alternates, provided the bid is 
reasonable, is in the interests of the State of Utah to accept and after applying the Utah Preference 
Laws in U.C.A. Title 63, Chapter 56.  DFCM reserves the right to waive any technicalities or 
formalities in any bid or in the bidding.  Alternates will be accepted on a prioritized basis with 
Alternate 1 being highest priority, Alternate 2 having second priority, etc. 
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INSTRUCTIONS TO BIDDERS 
PAGE NO. 3 
 
 
8. DFCM Contractor Performance Rating 
 
As a contractor completes each DFCM project, DFCM, the architect/engineer and the using agency 
will evaluate project performance based on the enclosed “DFCM Contractor Performance Rating” 
form.  The ratings issued on this project will not affect this project but may affect the award on future 
projects. 
 
9. Licensure 
 
The Contractor shall comply with and require all of its subcontractors to comply with the license laws 
as required by the State of Utah. 
 
10. Right to Reject Bids  
 
DFCM reserves the right to reject any or all Bids. 
 
11. Time is of the Essence 
 
Time is of the essence in regard to all the requirements of the Contract Documents. 
 
12. Withdrawal of Bids 
 
Bids may be withdrawn on written request received from bidder prior to the time fixed for opening.  
Negligence on the part of the bidder in preparing the bid confers no right for the withdrawal of the bid 
after it has been opened. 
 
13. Product Approvals   
 
Where reference is made to one or more proprietary products in the Contract Documents, but 
restrictive descriptive materials of one or more manufacturer(s) is referred to in the Contract 
Documents, the products of other manufacturers will be accepted, provided they equal or exceed the 
standards set forth in the drawings and specifications and are compatible with the intent and purpose of 
the design, subject to the written approval of the A/E.  Such written approval must occur prior to the 
deadline established for the last scheduled addenda to be issued.  The A/E’s written approval will be in 
an issued addendum.  If the descriptive material is not restrictive, the products of other manufacturers 
specified will be accepted without prior approval provided they are compatible with the intent and 
purpose of the design as determined by the A/E. 
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INSTRUCTIONS TO BIDDERS 
PAGE NO. 4 
 
 
14. Financial Responsibility of Contractors, Subcontractors and Sub-subcontractors 
 
Contractors shall respond promptly to any inquiry in writing by DFCM to any concern of financial 
responsibility of the contractor, subcontractor or sub-subcontractor. 
 
15. Debarment 
 
By submitting a bid, the Contractor certifies that neither it nor its principals, including project and site 
managers, have been, or are under consideration for, debarment or suspension, or any action that 
would exclude such from participation in a construction contract by any governmental department or 
agency.  If the Contractor cannot certify this statement, attach to the bid a detailed written explanation 
which must be reviewed and approved by DFCM as part of the requirements for award of the Project. 
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BID BOND 
(Title 63, Chapter 56, U. C. A. l953, as Amended) 

 
KNOW ALL PERSONS BY THESE PRESENTS: 
 

That                                                                                                                                                               hereinafter  referred to as 
the "Principal," and                                                                                                                                  , a corporation organized and existing 
under the laws of the State of                                      , with its principal office in the City of ______________ and authorized to transact 
business in this State and U. S. Department of the Treasury Listed, (Circular 570, Companies Holding Certificates of Authority as Acceptable 
Securities on Federal Bonds and as Acceptable Reinsuring Companies); hereinafter referred to as the "Surety," are held and firmly bound unto 
the STATE OF UTAH, hereinafter referred to as the "Obligee," in the amount of $_____                                                   (5% of the 
accompanying bid), being the sum of this Bond to which payment the Principal and Surety bind themselves, their heirs, executors, 
administrators, successors and assigns, jointly and severally, firmly by these presents. 
 

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted to Obligee the accompanying 
bid incorporated by reference herein, dated as shown, to enter into a contract in writing for the______________________________________ 
                                                                                                                                                                                                                      Project. 
 

NOW, THEREFORE, THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that if the said principal does not 
execute a contract and give bond to be approved by the Obligee for the faithful performance thereof within ten (10) days after being notified 
in writing of such contract to the principal, then the sum of the amount stated above will be forfeited to the State of Utah as liquidated 
damages and not as a penalty; if the said principal shall execute a contract and give bond to be approved by the Obligee for the faithful 
performance thereof within ten (10) days after being notified in writing of such contract to the Principal, then this obligation shall be null and 
void.  It is expressly understood and agreed that the liability of the Surety for any and all defaults of the Principal hereunder shall be the full 
penal sum of this Bond.  The Surety, for value received, hereby stipulates and agrees that obligations of the Surety under this Bond shall be 
for a term of sixty (60) days from actual date of the bid opening. 
 

PROVIDED, HOWEVER, that this Bond is executed pursuant to provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, 
as amended, and all liabilities on this Bond shall be determined in accordance with said provisions to  same extent as if it were copied at 
length herein. 
 

IN WITNESS WHEREOF, the above bounden parties have executed this instrument under their several seals on the date indicated 
below, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned 
representative, pursuant to authority of its governing body. 
 
DATED this                      day of                                                 , 20                  . 
 
Principal's name and address (if other than a corporation):       Principal's name and address (if a corporation): 
 
                                                                                                                                                                                                   
 
                                                                                                                                                                                                 
 
By:                                                                                                    By:                                                                                 
 
Title:                                                                                                 Title:                                                                                
                                                                                         (Affix Corporate Seal) 
 

Surety's name and address: 
 

                                                                                          
 

                                                                                        
STATE OF                                )  
                                                   ) ss.     By:                                                                                 
COUNTY OF                            )             Attorney-in-Fact                         (Affix Corporate Seal) 

 
On this         day of                         , 20         , personally appeared before me                                                                                    , 

whose identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say 
that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly authorized to execute the same and has 
complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she 
acknowledged to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this                   day of                                    , 20           . 
My Commission Expires:                                                  
Resides at:                                                                         
                                                                                         

NOTARY PUBLIC 
 
 

Approved As To Form:   May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 

Agency:  _______________________________________________________ 
Agent:    _______________________________________________________ 
Address: _______________________________________________________
Phone:   _______________________________________________________
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INSTRUCTIONS AND SUBCONTRACTORS LIST FORM 
 

The three low bidders, as well as all other bidders that desire to be considered, are required by law to 
submit to DFCM within 24 hours of bid opening a list of ALL first-tier subcontractors, including the 
subcontractor’s name, bid amount and other information required by Building Board Rule and as stated 
in these Contract Documents, on the following basis: 
 

PROJECTS UNDER $500,000 - ALL SUBS $20,000 OR OVER MUST BE LISTED 
PROJECTS $500,000 OR MORE - ALL SUBS $35,000 OR OVER MUST BE LISTED 

 
•  Any additional subcontractors identified in the bid documents shall also be listed. 
•  The DFCM Director may not consider any bid submitted by a bidder if the bidder fails to submit a 
    subcontractor list meeting the requirements of State law.  
•  List subcontractors for base bid as well as the impact on the list that the selection of any alternate 
    may have. 
•  Bidder may not list more than one subcontractor to perform the same work. 
•  Bidder must list “Self” if performing work itself. 

 
LICENSURE: 
 
The subcontractor’s name, the type of work, the subcontractor’s bid amount, and the subcontractor's 
license number as issued by DOPL, if such license is required under Utah Law, shall be listed.  Bidder 
shall certify that all subcontractors, required to be licensed, are licensed as required by State law.  A 
subcontractor includes a trade contractor or specialty contractor and does not include suppliers who 
provide only materials, equipment, or supplies to a contractor or subcontractor. 
 
BIDDER LISTING 'SELF' AS PERFORMING THE WORK: 
 
Any bidder that is properly licensed for the particular work and intends to perform that work itself in 
lieu of a subcontractor that would otherwise be required to be on the subcontractor list, must insert the 
term ‘Self’ for that category on the subcontractor list form.  Any listing of ‘Self’ on the sublist form 
shall also include the amount allocated for that work. 
 
‘SPECIAL EXCEPTION’: 
 
A bidder may list ‘Special Exception’ in place of a subcontractor when the bidder intends to obtain a 
subcontractor to perform the work at a later date because the bidder was unable to obtain a qualified or 
reasonable bid under the provisions of U.C.A.Section 63A-5-208(4).  The bidder shall insert the term 
‘Special Exception’ for that category of work, and shall provide documentation with the subcontractor 
list describing the bidder’s efforts to obtain a bid of a qualified subcontractor at a reasonable cost and 
why the bidder was unable to obtain a qualified subcontractor bid.  The Director must find that the 
bidder complied in good faith with State law requirements for any ‘Special Exception’ designation, in 
order for the bid to be considered.  If awarded the contract, the Director shall supervise the bidder’s 
efforts to obtain a qualified subcontractor bid.  The amount of the awarded contract may not be 
adjusted to reflect the actual amount of the subcontractor’s bid.   Any listing of ‘Special Exception’ on 
the sublist form shall also include amount allocated for that work. 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and 
DFCM
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INSTRUCTIONS AND SUBCONTRACTORS LIST FORM 
Page No. 2 
 
 
GROUNDS FOR DISQUALIFICATION: 
 
The Director may not consider any bid submitted by a bidder if the bidder fails to submit a 
subcontractor list meeting the requirements of State law.  Director may withhold awarding the contract 
to a particular bidder if one or more of the proposed subcontractors are considered by the Director to 
be unqualified to do the Work or for such other reason in the best interest of the State of Utah.  
Notwithstanding any other provision in these instructions, if there is a good faith error on the sublist 
form, at the sole discretion of the Director, the Director may provide notice to the contractor and the 
contractor shall have 24 hours to submit the correction to the Director.  If such correction is submitted 
timely, then the sublist requirements shall be considered met. 
 
CHANGES OF SUBCONTRACTORS SPECIFICALLY IDENTIFIED ON SUBLIST FORM: 
 
Subsequent to twenty-four hours after the bid opening, the contractor may change its listed 
subcontractors only after receiving written permission from the Director based on complying with all 
of the following criteria. 
 
(1) The contractor has established in writing that the change is in the best interest of the State and 

that the contractor establishes an appropriate reason for the change, which may include, but not 
is not limited to, the following reasons: the original subcontractor has failed to perform, or is 
not qualified or capable of performing, and/or the subcontractor has requested in writing to be 
released. 

(2) The circumstances related to the request for the change do not indicate any bad faith in the 
original listing of the subcontractors. 

(3) Any requirement set forth by the Director to ensure that the process used to select a new 
subcontractor does not give rise to bid shopping. 

(4) Any increase in the cost of the subject subcontractor work is borne by the contractor.   
(5) Any decrease in the cost of the subject subcontractor work shall result in a deductive change 

order being issued for the contract for such decreased amount. 
(6) The Director will give substantial weight to whether the subcontractor has consented in writing 

to being removed unless the Contractor establishes that the subcontractor is not qualified for 
the work. 

 
EXAMPLE: 
 
Example of a list where there are only four subcontractors: 
 

  
                TYPE OF WORK 

 SUBCONTRACTOR,  
  “SELF” OR “SPECIAL EXCEPTION” 

 SUBCONTRACTOR 
       BID AMOUNT 

  
  CONT. LICENSE # 

 
ELECTRICAL 

 
ABCD Electric Inc. 

 
       $350,000.00 

 
    123456789000 

 
LANDSCAPING 

 
“Self” 

 
         300,000.00 

 
    123456789000 

 
CONCRETE (ALTERNATE #1) 

 
XYZ Concrete Inc 

 
         298,000.00 

 
     987654321000 

 
MECHANICAL 

 
“Special Exception”  
             (attach documentation) 

 
Fixed at:  350,000.00 

 
 (TO BE PROVIDED 
AFTER OBTAINING 
SUBCONTRACTOR) 

 
PURSUANT TO STATE LAW - SUBCONTRACTOR BID AMOUNTS CONTAINED IN THIS  

SUBCONTRACTOR LIST SHALL NOT BE DISCLOSED UNTIL THE CONTRACT HAS BEEN AWARDED. 



 

DFCM FORM 1b  113006 15

 

 
 
 
 

SUBCONTRACTORS LIST 
FAX TO 801-538-3677 

 
PROJECT TITLE:                                                                                                                                   
 
Caution:   You must read and comply fully with instructions. 
 

 
  
                TYPE OF WORK 

 
              SUBCONTRACTOR,  
“SELF” OR “SPECIAL EXCEPTION” 

 
 SUBCONTRACTOR 
       BID AMOUNT 

 
  
CONT. LICENSE # 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
We certify that: 
l. This list includes all subcontractors as required by the instructions, including those related to the base bid as well as any 

alternates. 
2. We have listed “Self” or “Special Exception” in accordance with the instructions. 
3. All subcontractors are appropriately licensed as required by State law. 
 

FIRM:                                                                     
 
DATE:                                                SIGNED BY:                                                            
 
NOTICE:   FAILURE TO SUBMIT THIS FORM, PROPERLY COMPLETED AND SIGNED, AS REQUIRED 
IN THESE CONTRACT DOCUMENTS, SHALL BE GROUNDS FOR DFCMS REFUSAL TO ENTER INTO A 
WRITTEN CONTRACT WITH BIDDER.  ACTION MAY BE TAKEN AGAINST BIDDERS BID BOND AS 
DEEMED APPROPRIATE BY DFCM.  ATTACH A SECOND PAGE IF NECESSARY.  

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and 
DFCM
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FUGITIVE DUST PLAN 
 

 
 
 
 
 
The Contractor will fill out the form and file the original with the Division of Air Quality and a copy of 
the form with the Division of Facilities Construction & Management, prior to the issuance of any notice 
to proceed. 
 
The Contractor will be fully responsible for compliance with the Fugitive Dust Control Plan, including 
the adequacy of the plan, any damages, fines, liability, and penalty or other action that results from 
noncompliance. 
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Utah Division of Air Quality 

April 20, 1999 
 
GUIDANCE THAT MUST BE CONSIDERED IN DEVELOPING AND SUBMITTING A 
DUST CONTROL PLAN FOR COMPLIANCE WITH R307-309-3,  4, 5,  6, 7 
 
Source Information: 
 
1. Name of your operation (source): provide a name if the source is a construction site. 
 
 
 
 
2.  Address or location of your operation or construction site. 
 
 
 
 
 
3. UTM coordinates or Longitude/Latitude of stationary emission points at your operation. 
 
 
 
 
 
4. Lengths of the project, if temporary (time period). 
 
 
 
 
5. Description of process (include all sources of dust and fugitive dust).  Please, if necessary, use 

additional sheets of paper for this description.  Be sure to mark it as an attachment. 
 
 
 
 
 
6. Type of material processed or disturbed. 
 
 
 
 
7. Amount of material processed (tons per year, tons per month, lbs./hr., and applicable units). 
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8. Destination of product (where will the material produced be used or transported, be specific, 

provide address or specific location), information needed for temporary relocation applicants. 
 
 
 
 
 
 
9. Identify the individual who is responsible for the implementation and maintenance of fugitive 

dust control measures.  List name(s), position(s) and telephone number(s). 
 
 
 
 
 
 
10. List, and attach copies of any contract lease, liability agreement with other companies that may, 

or will, be responsible for dust control on site or on the project. 
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Description of Fugitive Dust Emission Activities 

(Things to consider in addressing fugitive dust control strategies.) 
 
 
1. Type of activities (drilling and blasting, road construction, development construction, earth 

moving and excavation, handling and hauling materials, cleaning and leveling, etc). 
 
 
 
 
2. List type of equipment generating the fugitive dust. 
 
 
 
 
3. Diagram the location of each activity or piece of equipment on site.  Please attach the diagram. 
 
 
 
 
4. Provide pictures or drawings of each activity.  Include a drawing of the unpaved/paved road 

network used to move loads “on” and “off” property. 
 
 
 
 
5. Vehicle miles travels on unpaved roads associated with the activity (average speed). 
 
 
 
 
6. Type of dust emitted at each source (coal, cement, sand, soil, clay, dust, etc.) 
 
 
 
 
7. Estimate the size of the release area at which the activity occurs (square miles).  For haul or dirt 

roads include total miles of road in use during the activity. 
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Description of Fugitive Dust Emission Controls on Site  
 
 
Control strategies must be designed to meet 20% opacity or less on site (a lesser opacity may be defined 
by Approval Order conditions or federal requirements such as NSPS), and control strategies must 
prevent exceeding 10% opacity from fugitive dust at the property boundary (site boundary) for 
compliance with R307-309-3. 
 
1. Types of ongoing emission controls proposed for each activity, each piece of equipment, and 

haul roads. 
 
 
 
 
 
2. Types of additional dust controls proposed for bare, exposed surfaces (chemical stabilization, 

synthetic cover, wind breaks, vegetative cover, etc). 
 
 
 
 
 
3. Method of application of dust suppressant. 
 
 
 
 
 
4. Frequency of application of dust suppressant. 
 
 
 
 
 
5. Explain what triggers the use of a special control measure other than routine measures already in 

place, such as covered loads or measures covered by a permit condition (increase in opacity, high 
winds, citizen complaints, dry conditions, etc). 

 
 
 
 
6. Explain in detail what control strategies/measures will be implemented off-hours, i.e., 

Saturdays/Sundays/Holidays, as well as 6 PM to 6 AM each day. 
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Description of Fugitive Dust Control Off-site 
 
Prevent, to the maximum extent possible, deposition of materials, which may create fugitive dust on 
public and private paved roads in compliance with R307-309-5, 6, 7. 
 
1. Types of emission controls initiated by your operation that are in place “off” property 

(application of water, covered loads, sweeping roads, vehicle cleaning, etc.). 
 
 
 
 
 
2. Proposed remedial controls that will be initiated promptly if materials, which may create fugitive 

dust, are deposited on public and private paved roads. 
 
 
 
 
 
 
 
 
 
 
 
 
 
Submit the Dust Control Plan to: 
 
 Executive Secretary   Phone:   (801) 536-4000 
 Utah Air Quality Board  FAX:     (801) 536-4099 
 POB 144820 
 15 North 1950 West 

Salt Lake City, Utah 84114-4820 
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Fugitive Dust Control Plan Violation Report 
 
 
When a source is found in violation of R307-309-3 or in violation of the Fugitive Dust Control Plan, the 
course must submit a report to the Executive Secretary within 15 days after receiving a Notice of 
Violation.  The report must include the following information: 
 
1. Name and address of dust source. 
 
 
2. Time and duration of dust episode. 
 
 
3. Meteorological conditions during the dust episode. 
 
 
4. Total number and type of fugitive dust activities and dust producing equipment within each 

operation boundary.  If no change has occurred from the existing dust control plan, the source 
should state that the activity/equipment is the same. 

 
 
5. Fugitive dust activities or dust producing equipment that caused a violation of R-307-309-3 or 

the sources dust control plan. 
 
 
6. Reasons for failing to control dust from the dust generating activity or equipment. 
 
 
7. New and/or additional fugitive dust control strategies necessary to achieve compliance with 

R307-309-3, 4, 5, 6, or 7. 
 
 
8. If it can not be demonstrated that the current approved Dust Control Plan can result in 

compliance with R307-309-3 through 7, the Dust Control Plan must be revised so as to 
demonstrate compliance with 307-309-3 through 7.  Within 30 days of receiving a fugitive dust 
Notice of Violation, the source must submit the revised Plan to the Executive Secretary for 
review and approval. 

 
Submit the Dust Control Plan to: 
 Executive Secretary   Phone:   (801) 536-4000 
 Utah Air Quality Board  FAX:     (801) 536-4099 
 POB 144820 
 15 North 1950 West 
 Salt Lake City, Utah 84114-4820 
 
Attachments:  DFCM Form FDR R-307-309, Rule 307-309 
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300/300/____/FVA/____/_____/__/_ 
Project No.  ________ 

 
 
 

CONTRACTOR'S  AGREEMENT 
 
FOR: 
 
____________________________________ 
____________________________________ 
____________________________________ 
 
THIS CONTRACTOR'S AGREEMENT, made and entered into this ____ day of _________, 20__, by 
and between the DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT, hereinafter 
referred to as "DFCM", and ______________________________, incorporated in the State of 
___________ and authorized to do business in the State of Utah, hereinafter referred to as "Contractor", 
whose address is ________________________________. 
 
WITNESSETH:  WHEREAS, DFCM intends to have Work performed at _______________________ 
_______________________________________________. 
 
WHEREAS, Contractor agrees to perform the Work for the sum stated herein. 
 
NOW, THEREFORE, DFCM and Contractor for the consideration provided in this Contractor's 
Agreement, agree as follows: 
 
ARTICLE  1.  SCOPE  OF  WORK.  The Work to be performed shall be in accordance with the 
Contract Documents prepared by _______________________________________________ and entitled 
“______________________________________________________________.” 
 
The DFCM General Conditions (“General Conditions”) dated May 25, 2005 on file at the office of 
DFCM and available on the DFCM website, are hereby incorporated by reference as part of this 
Agreement and are included in the specifications for this Project.  All terms used in this Contractor's 
Agreement shall be as defined in the Contract Documents, and in particular, the General Conditions.   
 
The Contractor Agrees to furnish labor, materials and equipment to complete the Work as required in the 
Contract Documents which are hereby incorporated by reference.  It is understood and agreed by the 
parties hereto that all Work shall be performed as required in the Contract Documents and shall be 
subject to inspection and approval of DFCM or its authorized representative.  The relationship of the 
Contractor to the DFCM hereunder is that of an independent Contractor. 
 
ARTICLE  2.  CONTRACT  SUM.  The DFCM agrees to pay and the Contractor agrees to accept in 
full performance of this Contractor's Agreement, the sum of _________________________________ 
____________________________________________ DOLLARS AND NO CENTS ($________.00), 
which is the base bid, and which sum also includes the cost of a 100% Performance Bond and a 100% 
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Payment Bond as well as all insurance requirements of the Contractor.  Said bonds have already been 
posted by the Contractor pursuant to State law.  The required proof of insurance certificates have been 
delivered to DFCM in accordance with the General Conditions before the execution of this Contractor's 
Agreement. 
 
ARTICLE  3.  TIME  OF  COMPLETION  AND  DELAY  REMEDY.  The Work shall be 
Substantially Complete by ___________.  Contractor agrees to pay liquidated damages in the amount of 
$______ per day for each day after expiration of the Contract Time until the Contractor achieves 
Substantial Completion in accordance with the Contract Documents, if Contractor's delay makes the 
damages applicable.  The provision for liquidated damages is: (a) to compensate the DFCM for delay 
only; (b) is provided for herein because actual damages can not be readily ascertained at the time of 
execution of this Contractor's Agreement; (c) is not a penalty; and (d) shall not prevent the DFCM from 
maintaining Claims for other non-delay damages, such as costs to complete or remedy defective Work. 
 
No action shall be maintained by the Contractor, including its or Subcontractor or suppliers at any tier, 
against the DFCM or State of Utah  for damages or other claims due to losses attributable to hindrances 
or delays from any cause whatsoever, including acts and omissions of the DFCM or its officers, 
employees or agents, except as expressly provided in the General Conditions.  The Contractor may 
receive a written extension of time, signed by the DFCM, in which to complete the Work under this 
Contractor's Agreement in accordance with the General Conditions. 
 
ARTICLE  4.  CONTRACT  DOCUMENTS.  The Contract Documents consist of this Contractor's 
Agreement, the Conditions of the Contract (DFCM General Conditions, Supplementary and other 
Conditions), the Drawings, Specifications, Addenda and Modifications.  The Contract Documents shall 
also include the bidding documents, including the Invitation to Bid, Instructions to Bidders/ Proposers 
and the Bid/Proposal, to the extent not in conflict therewith and other documents and oral presentations 
that are documented as an attachment to the contract. 
 
All such documents are hereby incorporated by reference herein.  Any reference in this Contractor's 
Agreement to certain provisions of the Contract Documents shall in no way be construed as to lessen the 
importance or applicability of any other provisions of the Contract Documents. 
 
ARTICLE  5.  PAYMENT.  The DFCM agrees to pay the Contractor from time to time as the Work 
progresses, but not more than once each month after the date of Notice to Proceed, and only upon 
Certificate of the A/E for Work performed during the preceding calendar month, ninety-five percent 
(95%) of the value of the labor performed and ninety-five percent (95%) of the value of materials 
furnished in place or on the site.  The Contractor agrees to furnish to the DFCM invoices for materials 
purchased and on the site but not installed, for which the Contractor requests payment and agrees to  
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safeguard and protect such equipment or materials and is responsible for safekeeping thereof and if such 
be stolen, lost or destroyed, to replace same. 
 
Such evidence of labor performed and materials furnished as the DFCM may reasonably require shall be 
supplied by the Contractor at the time of request for Certificate of Payment on account.  Materials for 
which payment has been made cannot be removed from the job site without DFCM's written approval.  
Five percent (5%) of the earned amount shall be retained from each monthly payment.  The retainage, 
including any additional retainage imposed and the release of any retainage, shall be in accordance with 
UCA 13-8-5 as amended.  Contractor shall also comply with the requirements of UCA 13-8-5, including 
restrictions of retainage regarding subcontractors and the distribution of interest earned on the retention 
proceeds.  The DFCM shall not be responsible for enforcing the Contractor’s obligations under State law 
in fulfilling the retention law requirements with subcontractors at any tier. 
 
ARTICLE  6.  INDEBTEDNESS.  Before final payment is made, the Contractor must submit evidence 
satisfactory to the DFCM that all payrolls, materials bills, subcontracts at any tier and outstanding 
indebtedness in connection with the Work have been properly paid.  Final Payment will be made after 
receipt of said evidence, final acceptance of the Work by the DFCM as well as compliance with the 
applicable provisions of the General Conditions. 
 
Contractor shall respond immediately to any inquiry in writing by DFCM as to any concern of financial 
responsibility and DFCM reserves the right to request any waivers, releases or bonds from Contractor in 
regard to any rights of Subcontractors (including suppliers) at any tier or any third parties prior to any 
payment by DFCM to Contractor. 
 
ARTICLE  7.  ADDITIONAL  WORK.  It is understood and agreed by the parties hereto that no 
money will be paid to the Contractor for additional labor or materials furnished unless a new contract in 
writing or a Modification hereof in accordance with the General Conditions and the Contract Documents 
for such additional labor or materials has been executed.  The DFCM specifically reserves the right to 
modify or amend this Contractor's Agreement and the total sum due hereunder either by enlarging or 
restricting the scope of the Work. 
 
ARTICLE  8.  INSPECTIONS.  The Work shall be inspected for acceptance in accordance with the 
General Conditions. 
 
ARTICLE  9.  DISPUTES.  Any dispute, PRE or Claim between the parties shall be subject to the 
provisions of Article 7 of the General Conditions.  DFCM reserves all rights to pursue its rights and 
remedies as provided in the General Conditions.  
 
ARTICLE  10.  TERMINATION,  SUSPENSION  OR  ABANDONMENT.  This Contractor’s 
Agreement may be terminated, suspended or abandoned in accordance with the General Conditions. 
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ARTICLE  11.  DFCM'S  RIGHT  TO  WITHHOLD  CERTAIN  AMOUNT  AND  MAKE  USE 
THEREOF.  The DFCM may withhold from payment to the Contractor such amount as, in DFCM's 
judgment, may be necessary to pay just claims against the Contractor or Subcontractor at any tier for 
labor and services rendered and materials furnished in and about the Work.  The DFCM may apply such 
withheld amounts for the payment of such claims in DFCM's discretion.  In so doing, the DFCM shall be 
deemed the agent of Contractor and payment so made by the DFCM shall be considered as payment 
made under this Contractor's Agreement by the DFCM to the Contractor.  DFCM shall not be liable to 
the Contractor for any such payment made in good faith.  Such withholdings and payments may be made 
without prior approval of the Contractor and may be also be prior to any determination as a result of any 
dispute, PRE, Claim or litigation. 
 
ARTICLE  12.  INDEMNIFICATION.  The Contractor shall comply with the indemnification 
provisions of the General Conditions.  
 
ARTICLE  13.   SUCCESSORS AND ASSIGNMENT  OF  CONTRACT.  The DFCM and 
Contractor, respectively bind themselves, their partners, successors, assigns and legal representatives to 
the other party to this Agreement, and to partners, successors, assigns and legal representatives of such 
other party with respect to all covenants, provisions, rights and responsibilities of this Contractor’s 
Agreement.   The Contractor shall not assign this Contractor’s Agreement without the prior written 
consent of the DFCM, nor shall the Contractor assign any moneys due or to become due as well as any 
rights under this Contractor’s Agreement, without prior written consent of the DFCM. 
 
ARTICLE  14.  RELATIONSHIP  OF  THE  PARTIES.  The Contractor accepts the relationship of 
trust and confidence established by this Contractor's Agreement and covenants with the DFCM to 
cooperate with the DFCM and A/E and use the Contractor's best skill, efforts and judgment in furthering 
the interest of the DFCM; to furnish efficient business administration and supervision; to make best 
efforts to furnish at all times an adequate supply of workers and materials; and to perform the Work in 
the best and most expeditious and economic manner consistent with the interests of the DFCM.  
 
ARTICLE  15.  AUTHORITY  TO  EXECUTE  AND  PERFORM  AGREEMENT.   Contractor 
and DFCM each represent that the execution of this Contractor's Agreement and the performance 
thereunder is within their respective duly authorized powers. 
 
ARTICLE  16.  ATTORNEY  FEES  AND  COSTS.  Except as otherwise provided in the dispute 
resolution provisions of the General Conditions, the prevailing party shall be entitled to reasonable 
attorney fees and costs incurred in any action in the District Court and/or appellate body to enforce this 
Contractor's Agreement or recover damages or any other action as a result of a breach thereof. 
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IN WITNESS WHEREOF, the parties hereto have executed this Contractor's Agreement on the day 
and year stated hereinabove. 
 
 
       CONTRACTOR:                              
 
              
       Signature                                 Date 
 
       Title:         
State of       _____________) 
             )                                                   
County of    _____________)    Please type/print name clearly 
 
On this ____ day of _________, 20____, personally appeared before me, __________________, 
whose identity is personally known to me (or proved to me on the basis of satisfactory evidence) and 
who by me duly sworn (or affirmed), did say that he (she) is the ________________ (title or office) of 
the firm and that said document was signed by him (her) in behalf of said firm. 
 
       _____________________________ 
       Notary Public 
(SEAL) 
       My Commission Expires _________ 
 
 
 
 
APPROVED AS TO AVAILABILITY  DIVISION OF FACILITIES 
OF FUNDS:      CONSTRUCTION AND MANAGEMENT 
 
               
David D. Williams, Jr.                 Date  ________________- Manager      Date 
DFCM Administrative Services Director  Capital Development/Improvements  
 
 
 
 
APPROVED AS TO FORM:    APPROVED FOR EXPENDITURE: 
ATTORNEY GENERAL    
November 30, 2006            
By: Alan S. Bachman     Division of Finance                                Date 
 Asst Attorney General 
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PERFORMANCE  BOND 
 (Title 63, Chapter 56, U. C. A. 1953, as Amended) 
 

That                                                                                                                                                           hereinafter referred to as the "Principal" and 
                                                                                                                               , a corporation organized and existing under the laws of the State of  
 , with its principal office in the City of                                      and authorized to transact business in this State and U. S. Department of the Treasury 
Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on  Federal Bonds and as Acceptable Reinsuring Companies); 
hereinafter referred to as the "Surety," are held and firmly bound unto the State of Utah, hereinafter referred to as the "Obligee, " in the amount of    
                                                                            DOLLARS ($                                        ) for the payment whereof, the 
said Principal and Surety bind themselves and their heirs, administrators, executors, successors and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, the Principal has entered into a certain written Contract  with the Obligee, dated the                   day of                                 , 20         , to 
construct                                                                                                                                                                                                                          
in the County of                                  , State of Utah, Project No.                                    , for the approximate sum of                                
                                                                                                                                                           Dollars ($                                             ), which 
Contract is hereby incorporated by reference herein. 
 

NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall faithfully perform the Contract in accordance with the  
Contract Documents including, but not limited to, the Plans, Specifications and conditions   thereof, the one year performance warranty, and the terms of the  
Contract as said Contract may be subject to Modifications or changes, then this obligation shall be void; otherwise it shall remain in full force and effect.  
 

No right of action shall accrue on this bond to or for the use of any person or corporation other than the state named herein or the heirs, executors, 
administrators or successors of the Owner. 
 

The parties agree that the dispute provisions provided in the Contract Documents apply and shall constitute the sole dispute procedures of the parties. 
 

PROVIDED,  HOWEVER, that this Bond is executed pursuant to the Provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended, 
and all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein. 
 

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this             day of                               ,  20           . 
 
WITNESS OR ATTESTATION: PRINCIPAL: 
 
                                                                                                                                                                                                                   
 

By:                                                                                                       
             (Seal) 

Title:                                                                                                    
 
 
WITNESS OR ATTESTATION:     SURETY: 
 
                                                                                                                                                                                                                  
 

By:                                                                                                    
       Attorney-in-Fact                                                                   (Seal) 

STATE OF                                       ) 
                                                         )   ss. 
COUNTY OF                                   ) 
 
On this               day of                                      ,  20       , personally appeared before me                                                                                                   , whose 
identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney 
in-fact of the above-named Surety Company and  that  he/she is duly authorized to execute the same and has complied in all respects with the laws of Utah  in 
reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this                   day of                                                  , 20             . 
 
My commission expires:                                                         
Resides at:                                                                               ________       

NOTARY PUBLIC 
 
 
 

Approved As To Form:  May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 
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PAYMENT  BOND 
 (Title 63, Chapter 56, U. C. A. l953, as Amended) 
 
KNOW ALL PERSONS BY THESE PRESENTS: 
 

That                                                                                                                      hereinafter referred to as the "Principal," and                
                                                 , a corporation organized and existing under the laws of the State  of      authorized to do business in this State 
and U. S. Department of the Treasury Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on Federal Bonds and as 
Acceptable Reinsuring Companies); with its principal office in the City of   ,  hereinafter referred to as the "Surety," are held and firmly bound unto 
the State of Utah hereinafter referred to as the "Obligee," in the amount of            
Dollars ($                                        ) for the payment whereof, the said Principal and Surety bind themselves and their heirs, administrators, executors, successors 
and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, the Principal has entered into a certain written Contract with the Obligee, dated the                day of                                     , 20         ,  
to construct                
in the County of                                   , State of Utah, Project No.                                    for the approximate sum of             
                                                                                   Dollars ($                 ), which contract is hereby 
incorporated by reference herein. 
 

NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall pay all claimants supplying labor or materials to Principal  
or Principal's Subcontractors in compliance with the provisions of Title 63, Chapter 56, of Utah Code Annotated, l953, as amended, and in the prosecution of the 
Work provided for in said Contract, then, this obligation shall be void; otherwise it shall remain in full force and effect.  
 

That said Surety to this Bond, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations or additions to the terms  
of the Contract or to the Work to be performed thereunder, or the specifications or drawings accompanying same shall in any way affect its obligation on this Bond,  
and does hereby waive notice of any such changes, extensions of time, alterations or additions to the terms of the Contract or to the Work or to the specifications  
or drawings and agrees that they shall become part of the Contract Documents. 
 

PROVIDED, HOWEVER, that this Bond is executed pursuant to the provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended, and  
all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein. 
 

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this               day of                              , 20         . 
 
WITNESS OR ATTESTATION:     PRINCIPAL: 
 
                                                                                                                                                                                                            
 

By:                                                                                                     
                                                                                 (Seal) 

Title:                                                                                                    
 
WITNESS OR ATTESTATION:     SURETY: 
 
                                                                                                                                                                                                             
 

By:                                                                                                       
STATE OF                                      )            Attorney-in-Fact                                                                (Seal) 
                                                        )  ss.  
COUNTY OF                                 ) 
 

On this                day of                                                , 20          ,  personally appeared before me             
                                                                                                                                        , whose identity is personally known to me or proved  to  me on  the basis of 
satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly 
authorized to execute the same and has complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and 
obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this               day of                                                             ,  20            . 
 
My commission expires:                                                  
Resides at:                                                                                                                                                                         

   NOTARY PUBLIC 
 
 

Approved As To Form:  May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 
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CHANGE ORDER #   
_____________________________________________________________________________________________ 
CONTRACTOR:     AGENCY OR INSTITUTION:  
       PROJECT NAME:   
       PROJECT NUMBER:   
       CONTRACT NUMBER:   
ARCHITECT:      DATE:     
 

 
               AMOUNT 

 
                DAYS 

 
CONSTRUCTION 
CHANGE 
DIRECTIVE NO. 

 
PROPOSAL 
REQUEST 
NO.  

 
 INCREASE 

 
 DECREASE 

 
INCREASE 

 
DECREASE 

 
 

     

  
 

  
 

 
 

 
 

  
 

  
 

 
 

 
 

  
 

  
 

 
 

 
 

  
 

  
 

 
 

 
 

 
 

 
 

  
 

 
 

 
 

 
 

 
 

  
 

 
 

 
 

 
 

 
 

   

                               Amount                Days                 Date 
 
ORIGINAL CONTRACT 

   

 
TOTAL PREVIOUS CHANGE ORDERS  

   
 

 
TOTAL THIS CHANGE ORDER  

   
 

 
ADJUSTED CONTRACT 

   

 
DFCM and Contractor agree that the terms, contract sum, scope of the Work and time specified in this Change Order 
shall constitute the full accord and satisfaction, and complete adjustment to the Contract and includes all direct and 
indirect costs and effects related to, incidental to, and/or reasonably implied from such change in the contract terms, 
sum, scope of the Work and time. 
 
Contractor:                                                                                                                                           

 Date 
Architect/Engineer:                                                                                                                    

 Date 
Agency or Institution:                                                                                                                           

 Date 
DFCM:                                                                                                                                 

 Date 
Funding Verification:                                                                                                       
                                                                                                            Date 

Page _____ of _____page(s) 
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CERTIFICATE  OF  SUBSTANTIAL  COMPLETION 
 
PROJECT                                                                                                       PROJECT NO:  ___________________________ 
AGENCY/INSTITUTION ______________________________________________________________________________  
 
AREA ACCEPTED                
 
The Work performed under the subject Contract has been reviewed on this date and found to be Substantially Completed as 
defined in the General Conditions; including that the construction is sufficiently completed in accordance with the Contract 
Documents, as modified by any change orders agreed to by the parties, so that the State of Utah can occupy the Project or specified 
area of the Project for the use for which it is intended. 
 
The DFCM - (Owner) accepts the Project or specified area of the Project as Substantially Complete and will assume full 
possession of the Project or specified area of the Project at                      (time) on                                          (date). 
 
The DFCM accepts the Project for occupancy and agrees to assume full responsibility for maintenance and operation, including 
utilities and insurance, of the Project subject to the  itemized responsibilities and/or exceptions noted below: 
                
 
                
 
The Owner acknowledges receipt of the following closeout and transition materials: 
� As-built Drawings     � O & M Manuals � Warranty Documents � Completion of Training         

Requirements 
 
A list of items to be completed or corrected (Punch List) is attached hereto.  The failure to include an item on it does not alter the 
responsibility of the Contractor to complete all the Work in accordance with the Contract Documents, including authorized 
changes thereof.  The amount of  _____________(Twice the value of the punch list work) shall be  retained to assure the 
completion of the punch list work.                                                     
 
The Contractor shall complete or correct the Work on the list of (Punch List) items appended hereto within                    _
 calendar days from the above date of issuance of this Certificate.  The amount withheld pending completion of the list of 
items noted and agreed to shall be: $________________.  If the list of items is not completed within the time allotted the Owner 
has the right to be compensated for the delays and/or complete the work with the help of independent contractor at the expense of 
the retained project funds.  If the retained project funds are insufficient to cover the delay/completion damages, the Owner shall be 
promptly reimbursed for the balance of the funds needed to compensate the Owner. 
 
       by:         
CONTRACTOR (include name of firm)                               (Signature)                                                           DATE 
                                                                                
       by:         
A/E  (include name of firm)                                                  (Signature)                                                           DATE 
                                                                                                                                                                                                                           
       by:         
USING INSTITUTION OR AGENCY                                (Signature)                                                           DATE 
 
       by:         
DFCM  (Owner)                                                                   (Signature)                                                            DATE 
 
4110 State Office Building, Salt Lake City, Utah  84114  cc:            Parties Noted 
telephone 801-538-3018 • facsimile 801-538-3267 • http://dfcm.utah.gov          DFCM, Director 
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 02324  Trenching 
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END OF SECTION 
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                                                            SUMMARY OF WORK
                                                                                  SECTION 01100 -1                        

 SECTION 01100 
 

SUMMARY OF WORK 
 
PART 1   GENERAL 
 
1.1 SECTION INCLUDES 
 

A. General Description of Work. 
 

B. Excavation 
 
  C. Location 

 
  D. Work Sequence 

 
1.2 GENERAL DESCRIPTION OF WORK 
 

A. The Ogden Weber Applied Technology College (OWATC), North Street Entrance 
Upgrade Project consists of the following WORK: 

 
Construction of approximately 300 LF of roadway with associated storm drainage.  It will 
consist of demolition of the existing roadway, clearing and grubbing of areas outside the 
existing roadway, installation of storm drainage improvements, installation of imported 
sub base and base material and asphalt surface course.  Curb, gutter, ribbon curb, 
sidewalk and traffic paint will also be installed with this project. 

 
1.3 LOCATION 
 

A. The WORK is located at the Ogden Weber Applied Technology College (OWATC) at 200 
North Washington Blvd. Ogden, Utah. 

 
1.4 SEQUENCE OF WORK 
 

A. The improved site is available for construction activities. 
 
B. Construction of the road will require closure of the existing road, and detour of traffic to 

other entrances. 
 

C. Drainage piping will be installed, and the road will be constructed with rough surface 
improvements.  Final top soil, sod, trees and vegetation will be installed by others.  Some 
sections of curb, gutter, and sidewalk will be installed in the future by others. 

 
D. Material for Untreated Base Course is available on site at the OWATC. 

 
 PART 2   PRODUCTS 
     
   Not Used 
 
 PART 3   EXECUTION 
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                                                            SUMMARY OF WORK
                                                                                  SECTION 01100 -1                        

     
   Not Used 

END OF SECTION 
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SECTION 01200 

PRICE AND PAYMENT PROCEDURES 

PART 1   GENERAL 

1.1 SECTION INCLUDES 

A. Schedule of values. 

B. Applications for payment. 

C. Change procedures. 

D. Defect assessment. 

1.2 RELATED SECTIONS 

A. Section 01300 - Submittals 

B. Section 01300 – Materials and Equipment  

1.3 SCHEDULE OF VALUES 

A. Submit printed schedule on AIA Form G703 - Continuation Sheet for G702.  

B. Submit Schedule of Values in duplicate within 15 days after date of Owner-
Contractor Agreement.  

C. Format: Utilize Table of Contents of this Project Manual. Identify each line item 
with number and title of major specification Section.  

D. Include in each line item, amount of Allowances specified in this section.  

E. Include within each line item, direct proportional amount of Contractor's overhead 
and profit. 

F. Revise schedule to list approved Change Orders, with each Application For 
Payment. 

1.4 APPLICATIONS FOR PAYMENT 

A. Submit three copies of each application on AIA Form G702 - Application and 
Certificate for Payment and AIA G703 - Continuation Sheet for G702.  

B. Content and Format: Utilize Schedule of Values for listing items in Application for 
Payment. 

C. Submit updated construction schedule with each Application for Payment. 

 
  PRICE AND PAYMENT PROCEDURES 
   SECTION 01200 - 1 
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D. Payment Period: Submit at intervals stipulated in the Agreement.  

E. Submit with transmittal letter as specified for Submittals in Section 01300. 

F. Substantiating Data: When Architect/Engineer requires substantiating 
information, submit data justifying dollar amounts in question. Include the 
following with Application for Payment: 
1. Construction progress schedules, revised and current as specified in 

Section 01300. 

1.5 CHANGE PROCEDURES 

A. Submittals: Submit name of individual authorized to receive change documents, 
and be responsible for informing others in Contractor's employ or Subcontractors 
of changes to the Work. 

B. The Architect/Engineer will advise of minor changes in the Work not involving 
adjustment to Contract Sum/Price or Contract Time by issuing supplemental 
instructions on DFCM Construction Change Directive Form. 

C. The Architect/Engineer may issue a Proposal Request including a detailed 
description of proposed change with supplementary or revised Drawings and 
specifications, a change in Contract Time for executing the change. Contractor 
will prepare and submit estimate within 10 days. 

D. Contractor may propose changes by submitting a request for change to 
Architect/Engineer, describing proposed change and its full effect on the Work. 
Include a statement describing reason for the change, and effect on Contract 
Sum/Price and Contract Time with full documentation and a statement describing 
effect on Work by separate or other Contractors. Document requested 
substitutions in accordance with Section 01600.  

E. Stipulated Sum/Price Change Order: Based on Proposal Request and 
Contractor's fixed price quotation. 

F. Unit Price Change Order: For contract unit prices and quantities, the Change 
Order will be executed on fixed unit price basis. For unit costs or quantities of 
units of work which are not pre-determined, execute Work under Construction 
Change Directive. Changes in Contract Sum/Price or Contract Time will be 
computed as specified for Time and Material Change Order. 

G. Construction Change Directive: Architect/Engineer may issue directive, on DFCM 
Form signed by Owner, instructing Contractor to proceed with change in the 
Work, for subsequent inclusion in a Change Order. Document will describe 
changes in the Work, and designate method of determining any change in 
Contract Sum/Price or Contract Time. Promptly execute change. 
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H. Time and Material Change Order: Submit itemized account and supporting data 
after completion of change, within time limits indicated in Conditions of the 
Contract. Architect/Engineer will determine change allowable in Contract 
Sum/Price and Contract Time as provided in Contract Documents. 

I. Maintain detailed records of work done on Time and Material basis. Provide full 
information required for evaluation of proposed changes, and to substantiate 
costs for changes in the Work. 

J. Document each quotation for change in cost or time with sufficient data to allow 
evaluation of quotation. 

K. Change Order Forms: DFCM Change Order Form  

L. Execution of Change Orders: Architect/Engineer will issue Change Orders for 
signatures of parties as provided in Conditions of the Contract. 

M. Correlation Of Contractor Submittals: 
1. Promptly revise Schedule of Values and Application for Payment forms to 

record each authorized Change Order as separate line item and adjust 
Contract Sum/Price. 

2. Promptly revise progress schedules to reflect change in Contract Time, 
revise sub-schedules to adjust times for other items of work affected by 
the change, and resubmit. 

3. Promptly enter changes in Project Record Documents. 

1.6 DEFECT ASSESSMENT 

A. Replace the Work, or portions of the Work, not conforming to specified 
requirements. 

B. If, in the opinion of the Architect/Engineer, it is not practical to remove and 
replace the Work, the Architect/Engineer will direct appropriate remedy or adjust 
payment. 

C. The defective Work may remain, but unit sum/price will be adjusted to new 
sum/price at discretion of Architect/Engineer.  

D. Defective Work will be partially repaired to instructions of Architect/Engineer, and 
unit sum/price will be adjusted to new sum/price at discretion of 
Architect/Engineer. Owner.  

E. Individual specification sections may modify these options or may identify specific 
formula or percentage sum/price reduction. 
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F. Authority of Architect/Engineer to assess defects and identify payment 
adjustments, is final. 

G. Non-Payment For Rejected Products: Payment will not be made for rejected 
products for any of the following: 
1. Products wasted or disposed of in a manner that is not acceptable. 
2. Products determined as unacceptable before or after placement. 
3. Products not completely unloaded from transporting vehicle. 
4. Products placed beyond lines and levels of required Work. 
5. Products remaining on hand after completion of the Work. 
6. Loading, hauling, and disposing of rejected products. 

PART 2    PRODUCTS 

Not Used. 

PART 3   EXECUTION 

Not Used. 

END OF SECTION 
 

 
  PRICE AND PAYMENT PROCEDURES 
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 SUBMITTALS 
                                                    SECTION 01300 - 1   
                                            

  
 SECTION 01300 
 
 SUBMITTALS 
 
 
PART 1   GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Submittal procedures. 
 

B. Construction progress schedules. 
 

C. Proposed products list. 
 

D. Shop drawings. 
 

E. Product data. 
 

F. Manufacturers' instructions. 
 

G. Manufacturers' certificates. 
 

H. Construction photographs. 
 
1.2 RELATED SECTIONS 
 

A. Section 01400 - Quality Control. 
 

B. Section 01700 - Contract Closeout. 
 
1.3 SUBMITTAL PROCEDURES 
 

A. Transmit each submittal with Engineer accepted form. 
 

B. Sequentially number the transmittal forms.  Resubmittals to have original number with 
an alphabetic suffix. 

 
C. Identify Project, Contractor, Subcontractor or supplier; pertinent Drawing sheet and 

detail name or number(s), and specification Section number, as appropriate. 
 

D. Apply Contractor's stamp, signed or initialed certifying that review, verification of 
Products required, field dimensions, adjacent construction Work, and coordination of 
information, is in accordance with the requirements of the Work and Contract 
Documents. 
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 SUBMITTALS 
                                                    SECTION 01300 - 2   
                                            

 
 
E. Schedule submittals to expedite the Project, and deliver to Engineer at 1047 South 

100 West, Suite 180 Logan, Utah 84321. Coordinate submission of related items. 
 

F. Identify variations from Contract Documents and Product or system limitations which 
may be detrimental to successful performance of the completed Work. 

 
G. Provide space for Contractor and Engineer review stamps. 

 
H. Revise and resubmit submittals as required, identify all changes made since previous 

submittal. 
 

I. Distribute copies of reviewed submittals to affected parties.  Instruct parties to 
promptly report any inability to comply with provisions. 

 
1.4 CONSTRUCTION PROGRESS SCHEDULES 
 

A. Submit initial progress schedule in duplicate within 10 days after date established in 
Notice to Proceed for Engineer review.  Submit progress schedule no later than pre-
construction conference. 

 
B.     Revise and resubmit as required. 

 
C.  Submit revised schedules with each Application for Payment, identifying changes        

since previous version. 
 

D.  Show complete sequence of construction by activity, identifying Work of separate        
stages and other logically grouped activities.  Indicate the early and late start, early      
and late finish, float dates, and duration. 

 
E.  Indicate estimated percentage of completion for each item of Work at each                  

submission. 
 

F. Indicate submittal dates required for shop drawings, product data, samples, and         
product delivery dates. 

 
1.5 PROPOSED PRODUCTS LIST 
 

A. Within 15 days after date of Owner-Contractor Agreement, submit complete list of 
major products proposed for use, with name of manufacturer, trade name, and model 
number of each product. 

 
B. For products specified only by reference standards, give manufacturer, trade name, 

model or catalog designation, and reference standards. 
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 SUBMITTALS 
                                                    SECTION 01300 - 3   
                                            

 
1.6  SHOP DRAWINGS 
 

A. Submit the number of opaque reproductions which Contractor requires, plus five (5) 
copies which will be retained by Engineer. 

 
B. Except as may otherwise be indicated herein, the ENGINEER will return prints of each 

submittal to the CONTRACTOR with its comments noted thereon, within 15 calendar 
days following their receipt by the ENGINEER.  It is considered reason able that the 
contractor shall make a complete an acceptable submittal to the engineer by the 
second submission of a submittal item.  The STATE OF UTAH reserves the right to 
withhold monies due to the contractor to cover additional costs of the engineers for 
review beyond the second submittal.  The engineers maximum review period for each 
submittal, including all resubmittals, will be 15 days per submittal.  In other words, the 
maximum review period for that submittal could be 45 days. 

 
C. After review, distribute in accordance with Article on Procedures above and for Record 

Documents described in the General Conditions. 
 

D.    Fabrication of an item shall be commenced only after the engineer has reviewed the 
pertinent submittals and returned approved copies to the contractor. 

 
1.7 PRODUCT DATA 
 

A. Submit the number of copies which the Contractor requires, plus three (3) copies 
which will be retained by the Engineer. 

 
B. Mark each copy to identify applicable products, models, options, and other data.  

Supplement manufacturers' standard data to provide information unique to this Project. 
 

C. Indicate Product utility and electrical characteristics, utility connection requirements, 
and location of utility outlets for service for functional equipment and appliances. 

 
D.    After review, distribute in accordance with Article on Procedures above and provide 

copies for Record Documents described in the General Conditions. 
 
1.8 MANUFACTURERS' INSTRUCTIONS 
 

A. When specified in individual specification Sections, submit manufacturers' printed 
instructions for delivery, storage, assembly, installation, start-up, adjusting, and 
finishing, in quantities specified for Product Data. 

 
B. Indicate special procedures, perimeter conditions requiring special attention, and 

special environmental criteria required for application or installation. 
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 SUBMITTALS 
                                                    SECTION 01300 - 4   
                                            

 C.  Identify conflicts between manufacturers' instructions and Contract Documents. 
 
1.9 MANUFACTURER'S CERTIFICATES 
 

A. When specified in individual specification Sections, submit manufacturer's certificate to 
Engineer for review, in quantities specified for Product Data. 

 
B. Indicate material or product conforms to or exceeds specified requirements.  Submit 

supporting reference date, affidavits, and certifications as appropriate. 
 

C. Certificates may be recent or previous test results on material or Product, but must be 
acceptable to Engineer. 

 
1.10   CONSTRUCTION PHOTOGRAPHS 
 
         A.   Recommended for evaluation of the existing facility after completion of the project. 
 
PART 2   PRODUCTS 
 
     Not Used 
 
PART 3   EXECUTION 
 
     Not used 
 
  

 
END OF SECTION 
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SECTION 01400 

 
QUALITY CONTROL 

 
 
PART 1 GENERAL 
 
1.1  SECTION INCLUDES 
 

A. Quality assurance/control of installation. 
 

B. References. 
 

C. Construction observation and testing laboratory services. 
 

D. Manufacturers' field services and reports. 
 
1.2   RELATED SECTIONS 
 

A. Section 01300 - Submittals. 
 

B. Section 01600 - Material and Equipment. 
 
1.3   QUALITY ASSURANCE/CONTROL OF INSTALLATION 
 

A. Monitor quality control over suppliers, manufacturers, Products, services, site 
conditions, and workmanship, to produce Work of specified quality. 

 
B. Comply fully with manufacturers' instructions, including each step in sequence. 

 
C. Should manufacturers' instructions conflict with Contract Documents, request 

clarification from the Engineer.  
 

D. Comply with specified standards as a minimum quality for the Work except when 
more stringent tolerances, codes, or specified requirements indicate higher standards 
or more precise workmanship. 

 
E. Perform work by persons qualified to produce workmanship of specified quality. 

 
F. Secure Products in place with positive anchorage devices designed and sized to 

withstand stresses, vibration, physical distortion or disfigurement. 
 
1.4   REFERENCES 
 

A. Conform to reference standard by date of issue current on date of Contract 
Documents. 
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B. Should specified reference standards conflict with Contract Documents, request 

clarification from Engineer. 
 

C. The contractual relationship of the parties to the Contract shall not be altered from the 
Contract Documents by mention or inference otherwise in any reference document. 

 
1.5  CONSTRUCTION OBSERVATION AND TESTING LABORATORY SERVICES 
 

A. Owner will appoint and employ for services of Engineer to perform Construction 
Observation and testing. 

 
B. The Engineer will observe all tests run by the Contractor in the field. 

 
C. The Contractor shall be responsible for providing the equipment and manpower to 

assist the Engineer in taking tests. 
 

D.    The Contractor shall provide the equipment and manpower to conduct all tests as 
required in the specifications. 

 
  E. The Contractor shall notify the Engineer of the time in which tests are to be run forty-  

eight (48) hours prior to testing. 
 
  F. Reports will be submitted by the Engineer, to the Contractor indicating observations 

and results of tests and indicating compliance or non-compliance with Contract 
Documents. 

 
  G. Cooperate with Engineer; furnish samples of materials, design mix, equipment, tools, 

storage and assistance as requested. 
 1. Notify Engineer 48 hours prior to expected time for operations requiring 

services. 
   2.       Make arrangements with Engineer and pay for additional samples and tests 

required for Contractor's use. 
 
  H. Retesting required because of non-conformance to specified requirements shall be 

performed by the Engineer.  Payment for retesting will be charged to the Contractor 
by deducting inspection or testing charges from the Contract Sum/Price. 

 
1.6 MANUFACTURERS' FIELD SERVICES AND REPORTS 
 

A.  When specified in individual specification Sections, require material or Product 
suppliers or manufacturers to provide qualified staff personnel to observe site 
conditions, conditions of surfaces and installation, quality of workmanship, start-up of 
equipment, test, adjust, and balance of equipment as applicable, and to initiate 
instructions when necessary. 
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B. Individuals to report observations and site decisions or instructions given to 

applicators or installers that are supplemental or contrary to manufacturers' written 
instructions. 

 
C. Submit report in duplicate within 15 days of observation to Engineer for review. 

 
1.7 PROJECT LIMITS 
 

A. Confine all equipment, tools, and materials to the easements and project sites shown 
on the plans.  Activities and staging are limited to the unimproved site only.  Access 
the site through State of Utah accesses only. 

 
PART 2 PRODUCTS 
 
     Not Used 
 
PART 3 EXECUTION 
 
3.1 INSTALLATION 
 

A. The contractor shall inspect material or equipment upon the arrival on the job site and 
 immediately prior to installation and reject damaged and effective items. 

 
B. The contractor shall verify measurements and dimensions of the work as an integral 

step of starting each installation. 
 

C. Where installations include manufactured products the contractor shall comply with 
manufacturer applicable instruction and recommendation for installation, to whatever 
extent these are more explicit or more stringent than applicable requirement indicated 
in the Contract Documents. 

 
  
 
 

END OF SECTION 
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SECTION 01500 

 
CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS 

 
PART 1 GENERAL 

1.1   TEMPORARY SANITARY FACILITIES 
     
     A.  Provide temporary facilities on site as necessary.    
 
1.2   TEMPORARY ELECTRICITY 
 
     A. Provide, maintain and pay for temporary electricity as needed for construction.   

Coordinate amperage and voltage to ensure adequacy for construction.   
 
1.3 BARRIERS 
 
      A. Provide barriers to prevent unauthorized entry to construction areas, to allow for 

Owner's use of site, to protect public safety, and to protect existing facilities and 
adjacent properties from damage from construction operations. 

 
 B. Provide protection for plant life designated to remain. Replace damaged plant life. 
 
 C. Protect non-owned vehicular traffic, stored materials, site and structures from 

damage. 
 
1.4 WATER CONTROL 
 
       A. Grade site to drain.  Maintain excavations free of water. Provide, operate, and 

maintain pumping equipment as needed. 
 
       B. Protect site from puddling or running water.  Provide water barriers as required to 

protect site from soil erosion and puddling. 
 
1.5 DUST CONTROL 
 
      A. This item shall consist of furnishing and applying POTABLE water required in 

construction and for dust control, in accordance with the requirements of these 
specifications. 
 

      B. Water, when required, shall be applied at the locations and in the amounts required to 
properly compact the work.  An adequate water supply shall be provided by the 
Contractor.  The equipment used for watering shall be of ample capacity and of such 
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design as to assure uniform application of water in the amounts required. 
         

C. If required, watering shall be done at night or at other times when evaporation loss will 
be at a minimum. 

 
D. In watering of subgrades, the Engineer may direct the Contractor to apply water in such 

quantities that the subgrade shall be compacted at a moisture content in excess of 
"optimum moisture."  In no case will the Contractor be required to apply water in 
excess of three percent (3%) of optimum moisture. 

 
        E. The Contractor shall also apply water during the course of the work to control dust, 

maintaining all embankment and base courses in a damp condition. 
 
          F. The Contractor shall provide sufficient equipment to apply water as directed for 

controlling dust caused by construction activities.  If dusty conditions continue to exist 
due to insufficient or inadequate watering practices or lack of watering equipment, it 
shall cause the closing down of those operations affected until remedied.  Watering 
shall be done on Saturdays, Sundays, and Holidays at the same frequency and 
amounts as specified for work days at the Contractor's expense. 

 
 G.  Watering equipment shall consist of water-tight tanks mounted on trucks, adequately 

powered, and capable of applying water as required.  The water shall be applied under 
pressure from the tank through a spray apparatus as directed.  The spray apparatus 
shall be equipped as to provide uniform, unbroken spread of water over the surface 
being watered.  A suitable device for positive shut-off and for regulating the flow of 
water shall be located so as to permit positive drive control from the cab. 

 
1.6 EROSION AND SEDIMENT CONTROL 
       
 A.  Plan and execute construction by methods to control surface drainage from cuts      
                   and fills, from borrow and waste disposal areas.  Prevent erosion and                       
                  sedimentation.  
      
 B.      Minimize amount of bare soil exposed at one time.  
 
 C.    Provide temporary measures such as berms, dikes, and drains, to prevent water        
                  flow.  
  
 D.    Construct fill and waste areas by selective placement to avoid erosion of surface        
                  silts or clays.  

 E.    Periodically inspect earthwork to detect evidence of erosion and sedimentation,          
             promptly apply corrective measures.  

 
1.7 POLLUTION CONTROL 

 CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS 
                             SECTION 01500 - 2                         

 



 OGDEN WEBER APPLIED TECHNOLOGY COLLEGE 
NORTH STREET ENTRANCE UPGRADE 

  OGDEN, UTAH 
 DFCM #06088240 

 
 A. Provide methods, means, and facilities to prevent contamination of soil, water, and 

atmosphere from discharge of noxious, toxic substances, and pollutants produced 
by construction operations. 

  
 B.    Equipment and fuel storage shall be kept secured.  Waste oil and waste fluids shall 

not be stored or changed at any construction site. 
  

1.8 SECURITY 
 
 A. Provide security and facilities to protect work from unauthorized entry, vandalism or 

theft.   
 
1.9     NOISE CONTROL 
 

A.       Construction involving noisy operations, including starting and warming up of 
equipment, shall be restricted to the hours between 7:00 a.m. and 7:00 p.m. on 
weekdays.  Noisy operations shall be scheduled to minimize their duration and to 
ensure their completion by 7:00 p.m. 
 

B.       Notification of special circumstances or emergency conditions that require work 
beyond the hours specified above shall be provided as follows: 

 
1. The Contractor shall notify the Engineer 48 hours in advance of any proposed 

extended work hours for preauthorization. Notification shall include a written 
request for authorization to perform work specified and the circumstances that 
warrant this request. This notification shall include any additional measures to 
mitigate noise generated by this construction activity if deemed necessary by 
the Engineer. 

2. If an emergency situation occurs that warrants extended hours, the Contractor 
shall notify the Engineer immediately upon determining the need for this work. 
 

1.10   TREE AND PLANT PROTECTION 
 

A.       CULTIVATED AREAS AND OTHER SURFACE IMPROVEMENTS: All landscaped 
areas and other surface improvements which are damaged by actions of the 
Contractor shall be restored to a condition equal to or better than it was prior to      
construction.  Areas shall not be cleared until related construction activities require  
the work. 

 
1.11 PROTECTION OF INSTALLED WORK 
      
       A.    Protect installed Work and provide special protection where specified in individual 

specification Sections. 
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      B. Provide temporary and removable protection for installed Products.  Control activity 

in immediate work area to minimize damage. 
 
1.12 ACCESS ROADS 
      
       A. Construct and maintain temporary roads accessing public thoroughfares to serve 

construction area. 
 
       B. Extend and relocate as Work progress requires.  Provide detours necessary for 

impeded traffic flow in excess of two hours. 
 
       C. Provide and maintain access to fire hydrants, free of obstructions. 
 
       D. Provide and maintain access for emergency vehicles.  
 
       E. Provide means of removing mud from vehicle wheels before entering streets or 

adjacent parking areas. 
 
1.13 PARKING 
  
         A. Do not allow construction personnel to park in any way which may affect the access 

of emergency vehicles or hatchery personnel.  
 
        B. Arrange for temporary surface parking to accommodate construction personnel. 
 
         C. When site space is not adequate, provide additional off-site parking. 
 
1.14 PROGRESS CLEANING 
         
        A. Maintain areas free of waste materials, debris, and rubbish.  Maintain site in a clean 

and orderly condition. 
        
          
 B. Remove waste materials, debris, and rubbish from site periodically and dispose 

off-site in approved solid waste facilities at no additional cost to owner. 
          B. Provide necessary containment and clean-up of all hazardous/dangerous materials 

on-site that result from Contractor’s actions.  
   
        C. Dispose of all hazardous/dangerous waste in approved hazardous waste facilities 

that result from Contractor’s actions.  
 
1.15 REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS 
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         A. Remove temporary above grade or buried utilities, equipment, facilities, materials, 
prior to Substantial Completion. 

 
B. Clean and repair damage caused by installation or use of temporary work. 

 
C. Restore existing facilities used during construction to original condition.  Restore 

 permanent facilities used during construction to specified condition. 
 
PART 2   PRODUCTS
 
   Not Used 
 
PART 3   EXECUTION
   
  Not Used 
 

 
END OF SECTION 

 CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS 
                             SECTION 01500 - 5                         
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 SECTION 01600 
 
 MATERIAL AND EQUIPMENT 
 
 
PART 1   GENERAL

 
1.1 SECTION INCLUDES 
 

A. Products. 
 

B. Transportation and Handling. 
 
C. Product Delivery 
 
D. Storage and protection. 
 
E. Product options. 
 
F. Proposed Substitutions or “or equal” Item. 
 
G. Owner furnished equipment. 

 
1.2  PRODUCTS 
 

A. Products: Means new material, machinery, components, equipment, fixtures, and 
systems forming the Work.  Does not include machinery and equipment used for 
preparation, fabrication, conveying and erection of the Work.  Products may also 
include existing materials or components required for reuse. 

 
B. Do not use materials and equipment removed from existing premises, except as 

specifically permitted by the Contract Documents. 
 

C. Provide interchangeable components of the same manufacturer, for similar 
components where more than one choice is available. 

 
1.3   PRODUCT DELIVERY 
 

A. STATE OF UTAH will not accept any deliveries addressed to CONTRACTOR or its 
Subcontractors. 

 
1.4  TRANSPORTATION AND HANDLING 
 

A. Transport and handle products in accordance with manufacturer's instructions and 
deliver to project site in undamaged condition in manufacturer’s unopened 
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containers and packaging. 
 
B. Promptly review shipments to assure that products comply with requirements, 

quantities are correct, and products are undamaged.  Replace damaged products at 
no additional cost to OWNER.   

 
C. Provide equipment and personnel to handle products by methods to prevent soiling, 

disfigurement, or damage. 
 
D. The contractor shall provide additional protection during handling to prevent marring 

and otherwise damaging product, packaging and surrounding surfaces. 
 
1.5 STORAGE AND PROTECTION 
 

A. Store and protect products in accordance with manufacturer's instructions, with 
seals and labels intact and legible. Store sensitive products in weather-tight, climate 
controlled enclosures. 

 
B. For exterior storage of fabricated products, place on sloped supports, above 

ground. 
 
C. Provide off-site storage and protection when site does not permit on-site storage or 

protection. 
 
D. Cover products subject to deterioration with impervious sheet covering.  Provide 

ventilation to avoid condensation. 
 
E. Store loose granular materials on solid flat surfaces in a well-drained area.  Prevent 

mixing with foreign matter. 
 
F. Provide equipment and personnel to store products by methods to prevent soiling, 

disfigurement, or damage. 
 
G. Arrange storage of products to permit access for review. Periodically review to 

assure products are undamaged and are maintained under specified conditions. 
 
1.6     PRODUCT OPTIONS 
 

A. Products Specified by Reference Standards or by Description Only: Any product 
meeting those standards or description. 

 
B. Products Specified by Naming One or More Manufacturers with a Provision for 

Substitutions: Submit a request for substitution for any manufacturer not named. 
 

1.7 PROPOSED SUBSTITUTIONS OR “OR EQUAL” ITEM 
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A. Whenever materials or equipment are indicated in the Contract Documents by using 

the name of a proprietary item or the name of a particular supplier, the naming of 
the item is intended to establish the type, function, and quality required. If the name 
is followed by the words “or equal” indicating that a substitution is permitted, 
materials or equipment of other suppliers may be accepted if sufficient information 
is submitted by the CONTRACTOR to allow the ENGINEER to determine that the 
material or equipment proposed is equivalent or equal to that named, subject to the 
following requirements: 
  
1. The burden of proof as to the type, function, and quality of any such                 

substitution product, material or equipment shall be upon the                       
                           CONTRACTOR 

 
2. The ENGINEER will be the sole judge as to the type, function, and quality        

of any such substitution and the ENGINEER’s decision shall be final. 
 
3. The ENGINEER may require the CONTRACTOR to furnish additional data 

about the proposed substitution. 
 
4. The STATE OF UTAH may require the CONTRACTOR to furnish a                 

special performance guarantee or other surety with respect to any                   
substitution. 

 
5. Acceptance by the ENGINEER of a substitution item proposed by the              

CONTRACTOR shall not relieve the CONTRACTOR of the responsibility        
for full compliance with the Contract Documents and for adequacy of the         
substitution. 

 
6. The CONTRACTOR shall be responsible for resultant changes which the        

accepted substitution requires in the CONTRACTOR’S WORK, the                 
WORK of its subcontractor and of other contractors. 

 
B. The procedure for review by the ENGINEER will include the following: 

 
1. If the CONTRACTOR wishes to provide a substitution item, the 

CONTRACTOR shall make written application to the ENGINEER on the 
“Substitution Request Form.” 

 
2. Unless otherwise provided by law or authorized in writing by the ENGINEER, 

the “Substitution Request Form(s) shall be within the 30 day period after award 
of the Contract. 

 
3. Wherever a proposed substitution item has not been submitted within said 30-

day period, or wherever the submission of a proposed substitution material or 
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equipment has been judged to be unacceptable by the ENGINEER, the 
CONTRACTOR shall provide the material or equipment indicated in the 
Contract Documents. 

 
4. The CONTRACTOR shall certify that the proposed will perform adequately the 

functions and achieve the results called for by the general design, and be 
similar and of equal substance to that indicated, and be suited to the same use 
as that specified. 

 
5. The ENGINEER will evaluate each proposed substitution within a reasonable  

  period of time.   
 
6.     As applicable, no shop drawing submittals shall be made for a substitution item 

nor shall any substitution item be ordered, installed, or utilized with out the 
ENGINEER’s prior written acceptance of the CONTRACTOR’s “Substitution 
Request Form.” 

 
7.    The ENGINEER will record the time required by the ENGINEER in evaluating 

substitutions proposed by the CONTRACTOR and in making changes by the 
CONTRACTOR in the Contract Documents occasioned thereby. 

 
C. The CONTRACTOR’s application using the “Substitution Request Form” shall 

contain the following statements and information which shall be considered by the 
ENGINEER in evaluating the proposed substitution: 
  
1. The evaluation and acceptance of the proposed substitution will not prejudice 

the CONTRACTOR’s achievement of substantial completion on time. 
 
2. Whether or not acceptance of the substitution for use in the WORK will require 

a change in any of the Contract Documents to adopt the design to the 
proposed substitution. 

 
3. Whether or not incorporation or use of the substitution in connection with the 

WORK is subject to payment of any license fee or royalty. 
 
4. All Variations of the proposed substitution from the items originally specified 

will be identified. 
 
5. Available maintenance, repair, and replacement services will be indicated. The 

manufacturer shall have a local service agency (within 100 miles of the site) 
which maintains properly trained personnel and adequate spare parts and is 
able to respond and complete repairs within 24 hours. 

 
6. Itemized estimate of all costs that will result directly or indirectly from 

acceptance of such substitution, including cost of redesign and claims of other 
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contractors affected by the resulting change. 
 

D. Without any increase in cost to the STATE OF UTAH, the CONTRACTOR shall be 
responsible for and pay all costs in connection with proposed substitutions and of 
inspections and testing of equipment or materials submitted for review prior to the 
CONTRACTOR’s purchase thereof for incorporation in the WORK, whether or not 
the ENGINEER accepts the proposed equipment or material. The CONTRACTOR 
shall reimburse the STATE OF UTAH for the charges of the ENGINEER for 
evaluating each proposed substitution. 
 

1.8 OWNER FURNISHED EQUIPMENT 
 

A. No owner furnished equipment will be used on this project. 
 
PART 2   PRODUCTS
 

  Not Used 
 
PART 3   EXECUTION
 

  Not Used 
 

END OF SECTION 
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SECTION 01700 

EXECUTION REQUIREMENTS 

PART 1 GENERAL 

1.1 SECTION INCLUDES 

A. Closeout procedures. 

B. Final cleaning. 

C. Starting of systems. 

D. Demonstration and instructions. 

E. Testing, adjusting and balancing. 

F. Protecting installed construction. 

G. Project record documents. 

H. Operation and maintenance data. 

I. Manual for materials and finishes. 

J. Manual for equipment and systems. 

K. Spare parts and maintenance products. 

L. Product warranties and product bonds. 

1.2 CLOSEOUT PROCEDURES 

A. Submit written certification that Contract Documents have been reviewed, Work 
has been inspected, and that Work is complete in accordance with Contract 
Documents and ready for Architect/Engineer's review. 

B. Provide submittals to Architect/Engineer required by authorities having 
jurisdiction. 

C. Submit final Application for Payment identifying total adjusted Contract Sum, 
previous payments, and sum remaining due. 

D. Owner will occupy all of building as specified in Section 01100. 
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1.3 FINAL CLEANING 

A. Execute final cleaning prior to final project assessment. 

B. Clean interior and exterior glass, surfaces exposed to view; remove temporary 
labels, stains and foreign substances, polish transparent and glossy surfaces,  

C. Clean equipment and fixtures to sanitary condition with cleaning materials 
appropriate to surface and material being cleaned. 

D. Clean filters of operating equipment. 

E. Clean debris from roofs, gutters, downspouts, and drainage systems. 

F. Clean site; sweep paved areas, rake clean landscaped surfaces. 

G. Remove waste and surplus materials, rubbish, and construction facilities from 
site. 

1.4 STARTING OF SYSTEMS 

A. Coordinate schedule for start-up of various equipment and systems. 

B. Notify Architect/Engineer seven days prior to start-up of each item.  

C. Verify each piece of equipment or system has been checked for proper 
lubrication, drive rotation, belt tension, control sequence, and for conditions 
which may cause damage. 

D. Verify tests, meter readings, and specified electrical characteristics agree with 
those required by equipment or system manufacturer. 

E. Verify wiring and support components for equipment are complete and tested. 

F. Execute start-up under supervision of applicable manufacturer's representative 
and / or Contractors' personnel in accordance with manufacturers' instructions. 

G. When specified in individual specification Sections, require manufacturer to 
provide authorized representative to be present at site to inspect, check, and 
approve equipment or system installation prior to start-up, and to supervise 
placing equipment or system in operation. 

H. Submit a written report in accordance with Section 01300 that equipment or 
system has been properly installed and is functioning correctly. 
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1.5 DEMONSTRATION AND INSTRUCTIONS 

A. Demonstrate operation and maintenance of products to Owner's personnel one 
weeks prior to date of Substantial Completion.  

B. Utilize operation and maintenance manuals as basis for instruction. Review 
contents of manual with Owner's personnel in detail to explain all aspects of 
operation and maintenance. 

C. Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing, 
maintenance, and shutdown of each item of equipment at agreed time, at 
equipment location. 

D. Prepare and insert additional data in operations and maintenance manuals when 
need for additional data becomes apparent during instruction. 

E. Required instruction time for each item of equipment and system is specified in 
individual sections. 

1.6 PROTECTING INSTALLED CONSTRUCTION 

A. Protect installed Work and provide special protection where specified in 
individual specification sections. 

B. Provide temporary and removable protection for installed products. Control 
activity in immediate work area to prevent damage. 

C. Provide protective coverings at walls, projections, jambs, sills, and soffits of 
openings. 

D. Protect finished floors, stairs, and other surfaces from traffic, dirt, wear, damage, 
or movement of heavy objects, by protecting with durable sheet materials. 

E. Prohibit traffic or storage upon waterproofed or roofed surfaces. When traffic or 
activity is necessary, obtain recommendations for protection from waterproofing 
or roofing material manufacturer. 

F. Prohibit traffic from landscaped areas.  Unless areas are designated access 
locations. 

1.7 PROJECT RECORD DOCUMENTS 

A. Maintain on site one set of the following record documents; record actual 
revisions to the Work: 
1. Drawings. 
2. Specifications. 
3. Addenda. 
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4. Change Orders and other modifications to the Contract. 
5. Reviewed Shop Drawings, Product Data, and Samples. 
6. Manufacturer's instruction for assembly, installation, and adjusting. 

B. Ensure entries are complete and accurate, enabling future reference by Owner. 

C. Store record documents separate from documents used for construction. 

D. Record information concurrent with construction progress, not less than weekly. 

E. Specifications: Legibly mark and record at each product section description of 
actual products installed, including the following: 
1. Manufacturer's name and product model and number. 
2. Product substitutions or alternates utilized. 
3. Changes made by Addenda and modifications. 

F. Record Drawings: Legibly mark each item to record actual construction including: 
1. Measured depths of foundations in relation to finish floor datum. 
2. Measured horizontal and vertical locations of underground utilities and 

appurtenances, referenced to permanent surface improvements. 
3. Measured locations of internal utilities and appurtenances concealed in 

construction, referenced to visible and accessible features of the Work. 
4. Field changes of dimension and detail. 
5. Details not on original Contract drawings. 

G. Submit documents to Architect/Engineer with claim for final Application for 
Payment.  

1.8 OPERATION AND MAINTENANCE DATA 

A. Submit data bound in 8-1/2 x 11 inch (A4) text pages, three D side ring binders 
with durable plastic covers. 

B. Prepare binder cover with printed title "OPERATION AND MAINTENANCE 
INSTRUCTIONS", title of project, and subject matter of binder when multiple 
binders are required. 

C. Internally subdivide binder contents with permanent page dividers, logically 
organized as described below; with tab titling clearly printed under reinforced 
laminated plastic tabs. 

D. Drawings: Provide with reinforced punched binder tab. Bind in with text; fold 
larger drawings to size of text pages. 

E. Contents: Prepare Table of Contents for each volume, with each product or 
system description identified, typed on white paper, in three parts as follows: 
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1. Part 1: Directory, listing names, addresses, and telephone numbers of 
Architect/Engineer, Contractor, Subcontractors, and major equipment 
suppliers. 

2. Part 2: Operation and maintenance instructions, arranged by system and 
subdivided by specification section. For each category, identify names, 
addresses, and telephone numbers of Subcontractors and suppliers. 
Identify the following: 
a. Significant design criteria. 
b. List of equipment. 
c. Parts list for each component. 
d. Operating instructions. 
e. Maintenance instructions for equipment and systems. 
f. Maintenance instructions for finishes, including recommended 

cleaning methods and materials, and special precautions 
identifying detrimental agents. 

3. Part 3: Project documents and certificates, including the following: 
a. Shop drawings and product data. 
b. Air and water balance reports. 
c. Certificates. 
d.  Photocopies of warranties and bonds. 

1.9 MANUAL FOR EQUIPMENT AND SYSTEMS 

A. Submit two copies of preliminary draft or proposed formats and outlines of 
contents before start of Work. Architect/Engineer will review draft and return one 
copy with comments. 

B. For equipment, or component parts of equipment put into service during 
construction and operated by Owner, submit documents within ten days after 
acceptance. 

C. Submit one copy of completed volumes 15 days prior to final inspection. Draft 
copy be reviewed and returned after final inspection, with Architect/Engineer 
comments. Revise content of document sets as required prior to final 
submission. 

D. Submit two sets of revised final volumes in final form within 10 days after final 
inspection. 

E. Each Item of Equipment and Each System: Include description of unit or system, 
and component parts. Identify function, normal operating characteristics, and 
limiting conditions. Include performance curves, with engineering data and tests, 
and complete nomenclature and model number of replaceable parts. 

F. Panelboard Circuit Directories: Provide electrical service characteristics, controls, 
and communications; typed.  
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G. Include color coded wiring diagrams as installed. 

H. Operating Procedures: Include start-up, break-in, and routine normal operating 
instructions and sequences. Include regulation, control, stopping, shut-down, and 
emergency instructions. Include summer, winter, and special operating 
instructions. 

I. Maintenance Requirements: Include routine procedures and guide for 
preventative maintenance and trouble shooting; disassembly, repair, and 
reassembly instructions; and alignment, adjusting, balancing, and checking 
instructions. 

J. Include servicing and lubrication schedule, and list of lubricants required. 

K. Include manufacturer's printed operation and maintenance instructions. 

L. Include sequence of operation by controls manufacturer. 

M. Include original manufacturer's parts list, illustrations, assembly drawings, and 
diagrams required for maintenance. 

N. Include control diagrams by controls manufacturer as installed. 

O. Include Contractor's coordination drawings, with color coded piping diagrams as 
installed. 

P. Include charts of valve tag numbers, with location and function of each valve, 
keyed to flow and control diagrams. 

Q. Include list of original manufacturer's spare parts, current prices, and 
recommended quantities to be maintained in storage. 

R. Include test and balancing reports as specified in Section 01400. 

S. Additional Requirements: As specified in individual product specification sections. 

T. Include listing in Table of Contents for design data, with tabbed dividers and 
space for insertion of data. 

1.10 SPARE PARTS AND MAINTENANCE PRODUCTS 

A. Furnish spare parts, maintenance, and extra products in quantities specified in 
individual specification sections. 

B. Deliver to Project site; obtain receipt prior to final payment. 
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1.11 PRODUCT WARRANTIES AND PRODUCT BONDS 

A. Obtain warranties and bonds executed in duplicate by responsible 
subcontractors, suppliers, and manufacturers, within ten days after completion of 
applicable item of work. 

B. Execute and assemble transferable warranty documents and bonds from 
subcontractors, suppliers, and manufacturers. 

C. Verify documents are in proper form, contain full information, and are notarized. 

D. Co-execute submittals when required. 

E. Include Table of Contents and assemble in three D side ring binder with durable 
plastic cover. 

F. Submit prior to final Application for Payment. 

G. Time Of Submittals: 
1. For equipment or component parts of equipment put into service during 

construction with Owner's permission, submit documents within ten days 
after acceptance. 

2. Make other submittals within ten days after Date of Substantial 
Completion, prior to final Application for Payment. 

3. For items of Work for which acceptance is delayed beyond Date of 
Substantial Completion, submit within ten days after acceptance, listing 
date of acceptance as beginning of warranty or bond period. 

PART 2 PRODUCTS 

Not Used. 

PART 3 EXECUTION 

Not Used. 

END OF SECTION 
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SECTION 02055 

SOILS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 
1. Subsoil materials. 
2. Topsoil materials. 

B. Related Sections: 
1. Geotechnical Study. 
2. Section 02060 - Aggregate. 
3. Section 02311 - Rough Grading. 
 

1.2 REFERENCES 

A. American Association of State Highway and Transportation Officials: 
1. AASHTO T180 - Standard Specification for Moisture-Density Relations of 

Soils Using a 4.54-kg (10-lb) Rammer and a 457-mm (18-in.) Drop. 

B. ASTM International: 
1. ASTM D1557 - Standard Test Method for Laboratory Compaction 

Characteristics of Soil Using Modified Effort (6,000 ft-lbf/ft3 (2,700 kN-
m/m3)). 

2. ASTM D2487 - Standard Classification of Soils for Engineering Purposes 
(Unified Soil Classification System). 

1.3 SUBMITTALS 

A. Section 01300 - Submittals: Requirements for submittals. 

B. Materials Source: Submit name of imported materials source. 

C. Manufacturer's Certificate: Certify Products meet or exceed specified 
requirements. 

1.4 QUALITY ASSURANCE 

A. Furnish each subsoil material from single source throughout the Work. 
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PART 2 - PRODUCTS 

2.1 SUBSOIL MATERIALS 

A. Subsoil Type S1: 
1. Excavated and re-used material.  
2. Graded. 
3. Free of lumps larger than 3 inches, rocks larger than 2 inches, and debris. 
4. Conforming to ASTM D2487 Group Symbol GP. 

2.2 SOURCE QUALITY CONTROL 

A. Section 01400 - Quality Control Services: Testing and Inspection Services 
Testing and analysis of soil material. 

B. Testing and Analysis of Subsoil Material: Perform in accordance with ASTM 
D1557.  

C. Testing and Analysis of Topsoil Material: Perform in accordance with ASTM 
D1557.  

D. When tests indicate materials do not meet specified requirements, change 
material and retest. 

E. Furnish materials of each type from same source throughout the Work. 

PART 3 - EXECUTION 

3.1 EXCAVATION 

A. Excavate subsoil from areas designated. Strip topsoil to full depth of topsoil in 
designated areas. 

B. Stockpile excavated material meeting requirements for subsoil materials. 

C. Remove excess excavated materials not intended for reuse, from site. 

D. Remove excavated materials not meeting requirements for subsoil materials from 
site. 

3.2 STOCKPILING 

A. Stockpile materials on site at locations designated by Architect/Engineer. 

B. Stockpile in sufficient quantities to meet Project schedule and requirements. 

C. Separate differing materials with dividers or stockpile apart to prevent mixing. 
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D. Stockpile topsoil 8 feet high maximum. 

E. Prevent intermixing of soil types or contamination. 

F. Direct surface water away from stockpile site to prevent erosion or deterioration 
of materials. 

G. Stockpile unsuitable or hazardous materials on impervious material and cover to 
prevent erosion and leaching, until disposed of. 

3.3 STOCKPILE CLEANUP 

A. Remove stockpile, leave area in clean and neat condition. Grade site surface to 
prevent free standing surface water. 

END OF SECTION 
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SECTION 02060 

AGGREGATE 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 
1. Coarse aggregate materials. 
2. Fine aggregate materials. 

B. Related Sections: 
1. Geotechnical Study. 
2. Section 02055 - Soils: Fill and grading materials. 
3. Section 02311 - Rough Grading. 
4. Section 02721 - Aggregate Base Course. 
5. Section: Subbase preparation. 

1.2 REFERENCES 

A. American Association of State Highway and Transportation Officials: 
1. AASHTO M147 - Standard Specification for Materials for Aggregate and 

Soil-Aggregate Subbase, Base and Surface Courses. 

B. ASTM International: 
1. ASTM C136 - Standard Test Method for Sieve Analysis of Fine and 

Coarse Aggregates. 
2. ASTM D1557 - Standard Test Method for Laboratory Compaction 

Characteristics of Soil Using Modified Effort (6,000 ft-lbf/ft3 (2,700 kN-
m/m3)). 

3. ASTM D2487 - Standard Classification of Soils for Engineering Purposes 
(Unified Soil Classification System). 

4. ASTM D4318 - Standard Test Method for Liquid Limit, Plastic Limit, and 
Plasticity Index of Soils. 

1.3 SUBMITTALS 

A. Section 01300 - Submittals: Requirements for submittals. 

B. Materials Source: Submit name of imported materials suppliers. 

C. Manufacturer's Certificate: Certify Products meet or exceed specified 
requirements. 
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1.4 QUALITY ASSURANCE 

A. Furnish each aggregate material from single source throughout the Work. 

PART 2 - PRODUCTS 

2.1 COARSE AGGREGATE MATERIALS 
  A. Coarse Aggregate Type A1: Natural stone or crushed rock; free of clay, shale, 

organic matter; graded in accordance with ANSI/ASTM C136, ASTM D2487 Group 
Symbol GM GC; to the following limits: 

 
    Minimum Size: 1/2 inch (25 mm) 
    Maximum Size: 1 1/2 inch (50 mm) 
 
   Use for free draining gravel material, pipe foundation material as indicated on the 

Drawings. 
 
 
  B. Coarse Aggregate Type A2: 1 ½ inch minus angular, crushed, free of shale, clay, 

friable material and debris; graded in accordance with ANSI/ASTM C136, Group 
Symbol GW; within the following limits: (Alternative gradations will be considered)  

 
     Sieve Size     Percent Passing
 
     1 ½ inch      100 
     1 inch      80 to 95 
     3/4 inch        75 to 85 
     1/2 inch       60 to 80 
     3/8 inch        55 to 75 
     No. 4        35 to 60 
     No. 10       25 to 45 
     No. 50       8 to 25 
     No. 200       2 to 8 
   
    
   Use for untreated base course material, structural foundation material and as shown 

on the Drawings. 
   

D. Coarse Aggregate Type A4: Durable material free of shale, clay, organic matter, 
friable material and debris meeting the following limits: (Alternative gradations will be 
considered) 

 
     Sieve Size     Percent Passing
     6 inches      100 
     4 inches       98 to 100 
     3 inches       95 to 100 
     2 inches       75 to 100 
     1 inch      40 to 80 
     No. 4        25 to 60 
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     No. 200       5 to 12 
 
   Use for the granular base course, import trench backfill, structure backfill, site fill 

material, and where specified elsewhere and shown on the Drawings. 

2.2 SOURCE QUALITY CONTROL 

A. Section 01400 - Quality Control Services: Testing and inspection services. 

B. Coarse Aggregate Material - Testing and Analysis: Perform in accordance with 
ASTM D1557. ASTM D4318. ASTM C136. 

C. Fine Aggregate Material - Testing and Analysis: Perform in accordance with 
ASTM D1557. ASTM D4318. ASTM C136. 

D. When tests indicate materials do not meet specified requirements, change 
material and retest. 

PART 3 - EXECUTION 

3.1 EXCAVATION 

A. Stockpile excavated material meeting requirements for coarse aggregate 
materials and fine aggregate materials. 

B. Remove excess excavated materials not intended for reuse, from site. 

C. Remove excavated materials not meeting requirements for coarse aggregate 
materials and fine aggregate materials from site. 

3.2 STOCKPILING 

A. Stockpile materials on site at locations designated by Architect/Engineer. 

B. Stockpile in sufficient quantities to meet Project schedule and requirements. 

C. Separate different aggregate materials with dividers or stockpile individually to 
prevent mixing. 

D. Direct surface water away from stockpile site to prevent erosion or deterioration 
of materials. 

E. Stockpile unsuitable and hazardous materials on impervious material and cover 
to prevent erosion and leaching, until disposed of. 
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3.3 STOCKPILE CLEANUP 

A. Remove stockpile, leave area in clean and neat condition. Grade site surface to 
prevent free standing surface water. 

END OF SECTION 
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SECTION 02230 

SITE CLEARING 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 
1. Removing surface debris. 
2. Removing designated paving, curbs, and slabs. 
3. Removing designated trees, shrubs, and other plant life. 
4. Removing abandoned utilities. 

B. Related Sections: 
1. Section 02311 - Rough Grading. 

1.2 SUBMITTALS 

A. Section 01300 - Submittals: Requirements for submittals. 

1.3 QUALITY ASSURANCE 

A. Conform to applicable code for environmental requirements and disposal of 
debris.  

PART 2 - PRODUCTS 

Not Used. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verification of existing conditions before starting work. 

B. Verify existing plant life designated to remain is tagged or identified. 

3.2 PREPARATION 

A. Call Local Utility Line Information service at 800-662-4111 not less than two 
working days before performing Work. 
1. Request underground utilities to be located and marked within and 

surrounding construction areas. 
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3.3 PROTECTION 

A. Locate, identify, and protect utilities indicated to remain, from damage. 

B. Protect trees, plant growth, and features designated to remain, as final 
landscaping. 

C. Protect bench marks, survey control points, and existing structures from damage 
or displacement. 

3.4 REMOVAL 

A. Remove debris, rock, and extracted plant life from site. 

B. Partially remove paving, curbs, and, slabs as indicated on Drawings. Neatly saw 
cut edges at right angle to surface. 

C. Remove abandoned utilities. Indicated removal termination point for underground 
utilities on Record Documents. 

D. Continuously clean-up and remove waste materials from site. Do not allow 
materials to accumulate on site. 

E. Do not burn or bury materials on site. Leave site in clean condition. 

END OF SECTION 
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SECTION 02311 

ROUGH GRADING 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 
1. Excavating subsoil. 
2. Cutting, grading, filling, rough contouring, compacting, site for site 

structures, building pads, drainage and pavement. 

B. Related Sections: 
1. Section 02055 - Soils. 
2. Section 02060 - Aggregate. 
3. Section 02230 - Site Clearing: Excavating topsoil. 
4. Section 02740 – Asphaltic Concrete Paving 
 

1.2 REFERENCES 

A. ASTM International: 
1. ASTM C136 - Standard Test Method for Sieve Analysis of Fine and 

Coarse Aggregates. 
2. ASTM D1557 - Standard Test Method for Laboratory Compaction 

Characteristics of Soil Using Modified Effort (6,000 ft-lbf/ft3 (2,700 kN-
m/m3)). 

3. ASTM D2434 - Standard Test Method for Permeability of Granular Soils 
(Constant Head). 

4. ASTM D2922 - Standard Test Method for Density of Soil and Soil-
Aggregate in Place by Nuclear Methods (Shallow Depth). 

5. ASTM D3017 - Standard Test Method for Water Content of Soil and Rock 
in Place by Nuclear Methods (Shallow Depth). 

1.3 SUBMITTALS 

A. Section 01300 - Submittals: Requirements for submittals. 

B. Materials Source: Submit name of imported materials suppliers. 

C. Manufacturer's Certificate: Certify Products meet or exceed specified 
requirements. 

1.4 CLOSEOUT SUBMITTALS 

A. Section 01700 – Project Closeout: Requirements for submittals. 
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B. Project Record Documents: Accurately record actual locations of utilities 
remaining by horizontal dimensions, elevations or inverts, and slope gradients. 

1.5 QUALITY ASSURANCE 

A. Perform Work in accordance with ASTM C136, ASTM D2419, and ASTM D2434. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Subsoil Fill: Type S1 as specified in Section 02055.  

B. Structural Fill: Type S1 A2 A4 as specified in Section 02055, 02060.  

C. Granular Fill: Type A2 A4 as specified in Section 02060.  

D. Geotextile: See section 02740 Asphaltic Concrete Paving. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verification of existing conditions before starting work. 

B. Verify site conditions under provisions of Section 02230 

C. Verify survey bench mark and intended elevations for the Work are as indicated 
on Drawings. 

3.2 PREPARATION 

A. Call Local Utility Line Information service at 800 662-4111 not less than two 
working days before performing Work. 
1. Request underground utilities to be located and marked within and 

surrounding construction areas. 

B. Identify required lines, levels, contours, and datum. 

C. Protect utilities indicated to remain from damage. 

D. Protect bench marks, survey control point, existing structures, fences, sidewalks, 
paving, and curbs from excavating equipment and vehicular traffic. 
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3.3 SUBSOIL EXCAVATION 

A. Excavate subsoil from areas to be further excavated, relandscaped, or regraded.  

B. Do not excavate wet subsoil. 

C. When excavating through roots, perform Work by hand and cut roots with sharp 
axe. 

D. Remove excess subsoil not intended for reuse, from site. 

3.4 GEOTEXTILE 

A. Place Geotextile across areas to be asphalt paved. 

3.5 FILLING 

A. Fill areas to contours and elevations with unfrozen materials. 

B. Place fill material in continuous layers and compact in accordance with schedule 
at end of this section. 

C. Place material in continuous layers as follows: 
1. Subsoil Fill: Maximum 8 inches compacted depth. 95% max density. 
2. Structural Fill: Maximum 8 inches compacted depth. 95% max density. 
3. Granular Fill: Maximum 8 inches compacted depth. 95% max density. 

D. Maintain optimum moisture content of fill materials to attain required compaction 
density. 

E. Make grade changes gradual. Blend slope into level areas. 

F. Repair or replace items indicated to remain damaged by excavation or filling. 

3.6 TOLERANCES 

A. Section 01400 - Quality Control Services: Tolerances. 

B. Top Surface of Subgrade: Plus or minus 1/10 foot from required elevation. 

3.7 FIELD QUALITY CONTROL 

A. Section 01400 - Quality Control Services: Testing and inspection services. 

B. Perform laboratory material tests in accordance with ASTM D1557.  

C. Perform in place compaction tests in accordance with the following: 
1. Density Tests: or ASTM D2922. 
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2. Moisture Tests: ASTM D3017. 

D. When tests indicate Work does not meet specified requirements, remove Work, 
replace and retest. 

E. Frequency of Tests: Pavement and Slabs - 1 test per lift per 1000 square feet 

 

END OF SECTION 
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SECTION 02324 

TRENCHING 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 
1. Excavating trenches for utilities from 5 feet outside building to utility 

service.  
2. Compacted fill from top of utility bedding to subgrade elevations. 
3. Backfilling and compaction. 

B. Related Sections: 
1. Geotechnical Study. 
2. Section 02055 - Soils. 
3. Section 02060 - Aggregate. 
4. Section 02311 - Rough Grading: Topsoil and subsoil removal from site 

surface. 
5. Section 02512 - Site Water Distribution: Water piping and bedding from 

building to booster pump.  
6. Section 02538 - Sanitary Sewer System: Sanitary sewer piping and 

bedding from building to Manhole/septic tank  
7. Section 02551 - Natural Gas Distribution: Gas piping and bedding from 

building to storage tank.  
8. Section 02630 - Storm Drainage: Storm sewer piping and bedding from 

building to drain outlet  
9. Section 03300 - Cast-in-Place Concrete: Concrete materials. 

1.2 REFERENCES 

A. ASTM International: 
1. ASTM C136 - Standard Test Method for Sieve Analysis of Fine and 

Coarse Aggregates. 
2. ASTM D1557 - Standard Test Method for Laboratory Compaction 

Characteristics of Soil Using Modified Effort (6,000 ft-lbf/ft3 (2,700 kN-
m/m3)). 

3. ASTM D2922 - Standard Test Method for Density of Soil and Soil-
Aggregate in Place by Nuclear Methods (Shallow Depth). 

4. ASTM D3017 - Standard Test Method for Water Content of Soil and Rock 
in Place by Nuclear Methods (Shallow Depth). 

1.3 DEFINITIONS 

A. Utility: Any buried pipe, duct, conduit, or cable. 
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1.4 SUBMITTALS 

A. Section 01300 - Submittals: Requirements for submittals. 

B. Materials Source: Submit name of imported fill materials suppliers. 

C. Manufacturer's Certificate: Certify Products meet or exceed specified 
requirements. 

1.5 FIELD MEASUREMENTS 

A. Verify field measurements prior to fabrication. 

1.6 COORDINATION 

A. Section 01040 – Project Coordination: Coordination and project conditions. 

B. Verify Work associated with lower elevation utilities is complete before placing 
higher elevation utilities. 

PART 2 - PRODUCTS 

2.1 BEDDING MATERIALS 
 

 . Type B1 - Pea Gravel:  Natural stone; free of clay, shale, organic matter; graded in 
accordance with ANSI/ASTM C136, to the following: 
1. Minimum Size:  1/4 inch  
2. Maximum Size:  5/8 inch. 

 
A. Type B2 - Sand:  Natural river or bank sand; free of silt, clay, loam, friable or soluble 

materials, or organic matter; uniform in size with no material larger than 3/4".   

2.2 FILL MATERIALS 

A. Subsoil Fill: Type S1 as specified in Section 02055.  

B. Structural Fill: Type S1 A2 A4 as specified in Section 02055. 02060.  

C. Granular Fill: Type A1 A3 as specified in Section 02060.  

PART 3 - EXECUTION 

3.1 LINES AND GRADES 

A. Lay pipes to lines and grades indicated on Drawings. 
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1. Architect/Engineer reserves right to make changes in lines, grades, and 
depths of utilities when changes are required for Project conditions. 

B. Use laser-beam instrument with qualified operator to establish lines and grades. 

3.2 PREPARATION 

A. Call Local Utility Line Information service at 800 662-4111 not less than two 
working days before performing Work. 
1. Request underground utilities to be located and marked within and 

surrounding construction areas. 

B. Identify required lines, levels, contours, and datum locations. 

C. Protect plant life, lawns, and other features remaining as portion of final 
landscaping. 

D. Protect bench marks, existing structures, fences, sidewalks, paving, and curbs 
from excavating equipment and vehicular traffic. 

E. Maintain and protect above and below grade utilities indicated to remain. 

F. Establish temporary traffic control and detours when trenching is performed in 
public right-of-way. Relocate controls and reroute traffic as required during 
progress of Work. 

3.3 TRENCHING 

A. Excavate subsoil required for utilities to utility service.  

B. Remove lumped subsoil, boulders, and rock up of 1/6 cubic yard, measured by 
volume.  

C. Perform excavation within 36 inches of existing utility service in accordance with 
utility’s requirements. 

D. Do not advance open trench more than 200 feet ahead of installed pipe. 

E. Cut trenches 12" wider than the outer diameter of the utility. Remove water or 
materials that interfere with Work. 

F. Excavate trenches to depth indicated on Drawings. Provide uniform and 
continuous bearing and support for bedding material and utilities. 

G. Do not interfere with 45 degree bearing splay of foundations. 
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H. When Project conditions permit, slope side walls of excavation as OSHA 
requires. When side walls can not be sloped, provide sheeting and shoring to 
protect excavation as specified in this section. 

I. When subsurface materials at bottom of trench are loose or soft, excavate to 
greater depth as directed by Architect/Engineer until suitable material is 
encountered.  

J. Cut out soft areas of subgrade not capable of compaction in place. Backfill with 
Fill Type A4 and compact to density equal to or greater than requirements for 
subsequent backfill material. 

K. Trim excavation. Hand trim for bell and spigot pipe joints. Remove loose matter. 

L. Correct areas over excavated areas with compacted backfill as specified for 
authorized excavation or replace with fill concrete as directed by 
Architect/Engineer. 

M. Remove excess subsoil not intended for reuse, from site. 

3.4 SHEETING AND SHORING 

A. Sheet, shore, and brace excavations to prevent danger to persons, structures 
and adjacent properties and to prevent caving, erosion, and loss of surrounding 
subsoil. 

B. Support trenches more than 5 feet deep excavated through unstable, loose, or 
soft material. Provide sheeting, shoring, bracing, or other protection to maintain 
stability of excavation. 

C. Design sheeting and shoring to be removed at completion of excavation work. 

D. Repair damage caused by failure of the sheeting, shoring, or bracing and for 
settlement of filled excavations or adjacent soil. 

E. Repair damage to new and existing Work from settlement, water or earth 
pressure or other causes resulting from inadequate sheeting, shoring, or bracing. 

3.5 BACKFILLING 

A. Backfill trenches to contours and elevations with unfrozen fill materials. 

B. Systematically backfill to allow maximum time for natural settlement. Do not 
backfill over porous, wet, frozen, or spongy subgrade surfaces. 

C. Place material in continuous layers as follows: 
1. Subsoil Fill: Maximum 8 inches compacted depth. 
2. Structural Fill: Maximum 8 inches compacted depth. 
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3. Granular Fill: Maximum 8 inches compacted depth. 

D. Employ placement method that does not disturb or damage, utilities in trench. 

E. Maintain optimum moisture content of fill materials to attain required compaction 
density. 

F. Do not leave more than 50 feet of trench open at end of working day. 

G. Protect open trench to prevent danger to Owner. 

3.6 TOLERANCES 

A. Section 01400 - Quality Control Services: Tolerances. 

B. Top Surface of Backfilling Under Paved Areas: Plus or minus 1 inch from 
required elevations. 

C. Top Surface of General Backfilling: Plus or minus 1 inch from required 
elevations. 

3.7 FIELD QUALITY CONTROL 

A. Section 01400 - Quality Control Services: Testing and inspection services. 

B. Perform laboratory material tests in accordance with ASTM D1557.  

C. Perform in place compaction tests in accordance with the following: 
1. Density Tests: or ASTM D2922. 
2. Moisture Tests: ASTM D3017. 

D. When tests indicate Work does not meet specified requirements, remove Work, 
replace, compact, and retest. 

E. Frequency of Tests: 1 Test mid and top of trench every 100 feet. 

3.8 PROTECTION OF FINISHED WORK 

A. Section 01700 – Project Closeout: Protecting finished work. 

B. Reshape and re-compact fills subjected to vehicular traffic during construction. 

3.9 SCHEDULE 

A. Storm, Sanitary Piping and Utilites: 
1. Cover pipe and bedding with Fill Type S1,A4,A5: To subgrade elevation.  
2. Compact uniformly to minimum 95 percent of maximum density. 
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END OF SECTION 
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SECTION 02630 

STORM DRAINAGE 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 
1. Storm drainage piping. 
2. Accessories. 
3. Underground pipe markers. 
4. Cleanouts. 
5. Bedding and cover materials. 

B. Related Sections: 
1. Section 02055 - Aggregate: Aggregate for backfill in trenches. 
2. Section 02324 – Trenching: Product and execution requirements for 

excavation and backfill required by this section. 

1.2 REFERENCES 

A. ASTM International: 
1. ASTM D1557 - Standard Test Method for Laboratory Compaction 

Characteristics of Soil Using Modified Effort (6,000 ft-lbf/ft3 (2,700 kN-
m/m3)). 

2. ASTM D2922 - Standard Test Method for Density of Soil and Soil-
Aggregate in Place by Nuclear Methods (Shallow Depth). 

3. ASTM D3017 - Standard Test Method for Water Content of Soil and Rock 
in Place by Nuclear Methods (Shallow Depth). 

4. ASTM D3034 - Standard Specification for Type PSM Poly (Vinyl Chloride) 
(PVC) Sewer Pipe and Fittings. 

5. ASTM F477 - Standard Specification for Elastomeric Seals (Gaskets) for 
Joining Plastic Pipe. 

1.3 SUBMITTALS 

A. Section 01300 - Submittals: Requirements for submittals. 

B. Product Data: Submit data indicating pipe, and pipe accessories. 

C. Manufacturer's Installation Instructions: Submit special procedures required to 
install Products specified. 

D. Manufacturer's Certificate: Certify Products meet or exceed specified 
requirements. 
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1.4 CLOSEOUT SUBMITTALS 

A. Section 01700 – Project Closeout: Requirements for submittals. 

B. Project Record Documents: 
1. Accurately record actual locations of pipe runs, connections, cleanouts, 

and invert elevations. 
2. Identify and describe unexpected variations to subsoil conditions or 

discovery of uncharted utilities. 

1.5 COORDINATION 

A. Section 01040 – Project Coordination: Coordination and project conditions. 

B. Coordinate the Work with installation of asphalt driveway. 

PART 2 - PRODUCTS 

2.1 STORM DRAINAGE PIPING 

A. Plastic Pipe: ASTM D3034, Type PSM, Poly (Vinyl Chloride) (PVC) material; 
inside nominal diameter of 4 inches, bell and spigot style rubber ring sealed 
gasket joint. 
1. Fittings: PVC. 
2. Joints: ASTM F477, elastomeric gaskets. 

2.2 UNDERGROUND PIPE MARKERS 

A. Magnetic Locator Tape: Identification tape shall be furnished with white or black 
printing on a blue color field having the words CAUTION: Name of Utility - 
BELOW. All pipe shall include a 3-inch magnetic locator tape installed in the 
pipeline trench approximately 12 inches below ground surface. 

2.3 CLEANOUTS 

A. See construction drawings. 

2.4 BEDDING AND COVER MATERIALS 

A. Bedding: Fill Type A3 as specified in Section 02060  

B. Cover: Fill Type A2, A3, A4,A5 as specified in Section 02060. 

C. Soil Backfill from Above Pipe to Finish Grade: Soil Type S1, as specified in 
Section 02055.  
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PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Section 01040 – Project Coordination: Verification of existing conditions before 
starting work. 

B. Verify excavation base is ready to receive work and excavations, dimensions, 
and elevations are as indicated on drawings. 

3.2 PREPARATION 

A. Hand trim excavations to required elevations. Correct over excavation with fine 
aggregate. 

B. Remove large stones or other hard matter which could damage piping or impede 
consistent backfilling or compaction. 

3.3 BEDDING 

A. Excavate pipe trench in accordance with Section 02324 for work of this Section. 
Hand trim excavation for accurate placement of pipe to elevations indicated. 

B. Place bedding material at trench bottom, level materials in continuous layer not 
exceeding 8 inches compacted depth. 

C. Maintain optimum moisture content of bedding material to attain required 
compaction density. 

3.4 INSTALLATION - PIPE 

A. Install pipe, fittings, and accessories in accordance with ASTM D2321. Seal 
joints watertight. 

B. Refer to Section 02324 for backfilling and compacting requirements. Do not 
displace or damage pipe when compacting. 

C. Install locator tape. 

3.5 INSTALLATION - CATCH BASINS AND CLEANOUTS 

A. Form bottom of excavation clean and smooth to correct elevation. 

B. Form and place Cast-In-Place Concrete base pad, with provision for storm sewer 
pipe end sections. 

C. Level top surface of base pad; sleeve concrete shaft sections to receive storm 
sewer pipe sections. 
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D. Establish elevations and pipe inverts for inlets and outlets as indicated on 
Drawings. 

E. Mount lid and frame level in grout, secured to top cone section to elevation 
indicated. 

F. Install cleanouts per the Drawing details. 

3.6 FIELD QUALITY CONTROL 

A. Section 01400 - Quality Control Services and 01700 – Project Closeout: Field 
inspecting, testing, adjusting, and balancing. 

B. Request inspection prior to and immediately after placing aggregate cover over 
pipe. 

C. Compaction Testing: In accordance with ASTM D1557 ASTM D2922 ASTM 
D3017. 

D. When tests indicate work does not meet specified requirements, remove work, 
replace and retest. 

E. Frequency of Compaction Tests: See Section 02324. 

3.7 PROTECTION OF FINISHED WORK 

A. Section 01700 – Project Closeout: Protecting finished Work. 

B. Protect pipe and aggregate cover from damage or displacement until backfilling 
operation is in progress. 
1. Take care not to damage or displace installed pipe and joints during 

construction of pipe supports, backfilling, testing, and other operations. 
2. Repair or replace pipe that is damaged or displaced from construction 

operations. 

END OF SECTION 
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SECTION 02721 
 

AGGREGATE BASE COURSE 
 
 

PART 1 - GENERAL 
 
1.1 WORK INCLUDED 
 

A. Subgrade preparation to lines and grades shown on the plan. 
 

B. Place, grade and compact base and sub-base course materials. 
 

C. Dust and surface water control. 
 
1.2 RELATED WORK 
 

A. Section 02740 – Asphaltic Concrete Paving. 
 
1.3 REFERENCES 
 

A. American Society for Testing Materials (ASTM). 
 

B. American Association of Safety and Highway Transportation Officials 
(AASHTO) 

 
PART 2 - PRODUCTS 
 
2.1 BASE COURSE MATERIAL 
 

A. Granular base for Pavement Preparation: 
 

1. Shall be untreated natural stone. 
 

2. Shall not be lumpy or frozen. 
 

3. Shall be free from noticeable concentrations of alkali, salt, shale, 
and petroleum products, all roots, sod, limbs, and other vegetative 
matter, slag, cinders, ashes and rubbish, or other material that, in 
the opinion of the Engineer, is objectional or deleterious. 

 
4. Shall be graded within the following limits: 

 
Sieve Size   Percent Passing By Weight  
 
1”     100 
½”     70 - 100 
No. 4     41- 68 
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No. 16     21- 41 
No. 40     10 - 27 
No. 200    4 - 13 

 
PART 3 - EXECUTION 
 
3.1 PREPARATION OF SUBGRADE 
 

B. Prior to placing base course materials, the subgrade shall be scarified to 
a depth of not less than 6”, moistened or dried to optimum moisture 
content, and compacted to at least 95% maximum Modified Proctor 
Density as determined in accordance with ASTM D1557 (AASHTO T-
180), and shall be within 2% of optimum moisture content. 

 
C. The subgrade shall then be proof rolled in the presence of the Engineer 

by passing loaded rubber-tired construction equipment uniformity over the 
surface at a constant rate.  At least two (2) passes shall be made over all 
subgrade areas. 

 
D. If excessively soft, loose, or disturbed soils are encountered, they shall be 

removed as directed by the Engineer to a maximum depth of two feet (2’) 
and replaced and recompacted to 95% maximum Modified Proctor 
Density using approved subgrade stabilizing material. 

 
E. Ensure subgrade is to required lines and elevations. 

 
3.2 PLACEMENT OF BASE COURSE 
 

A. Protect against “pumping” moisture to surface by limiting travel on 
exposed subgrade.  Where it is determined by the Owner that 
construction vehicle traffic (other than proof rolling) has caused subgrade 
instability, remove disturbed soils and replace with sand backfill at no 
additional cost to the Owner. 

 
B. Apply water soluble herbicide for nonselective control of annual and 

perennial weeds in strict accordance with manufacturer’s instructions and 
all laws and regulations. 

 
C. Place base course material on the prepared and accepted subgrade.  The 

material shall be back-dumped and spread in a uniform lift thickness. 
 

D. Handle and spread materials in a manner that will prevent segregation of 
sizes.  When vibrating or other acceptable types of compaction 
equipment are used, the entire course may be placed in one layer, 
provided the ability of the equipment to achieve specified compaction to 
the full layer depth is demonstrated.  In no case shall compacted lift 
thickness be greater than 8”. 
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E. When base course is constructed in more than one layer, the previously 
placed layer shall be cleaned of loose and foreign matter.  Upper layer of 
base course shall not be less than 1-1/2”, nor shall fine materials be 
added to reach final grade. 

 
F. Overstressing the subgrade soil and base course shall be avoided by 

utilizing equipment in spreading and dumping that exerts only moderate 
pressure on the soil.  Avoid excessive travel on lower base course lifts.  
Severe rutting, cracking or yielding is an indication of overstressing the 
soil.  Any ruts or cracks which develop in the base course during 
spreading or compacting shall be repaired as directed at no additional 
cost to Owner. 

 
G. Base course shall be compacted to no less than 95% maximum Modified 

Proctor Density, as determined by ASTM D1557 (AASHTO T-180).  
Moisture content shall be maintained to within 1.5% of optimum 
throughout placing and compaction operations. 

 
1. Compaction shall always be commenced along the edge of the 

area to be compacted and the roller shall gradually advance 
toward the center of the area to be compacted. 

 
2. Compaction equipment shall be operated along lines parallel or 

concentric with the centerline of the road being constructed, and 
no material variation therefrom will be permitted. 

 
H. Base course shall be substantially true to line and grade as indicated on 

the drawings.  The surface shall be within ½” of required grade.  
Completed thickness of base course shall be within ½” of indicated 
thickness, with average thickness not less than that indicated. 

 
I. The top surface of compacted base course shall be finished by blading or 

rolled with equipment designed for that purpose. 
 

J. Temporary Graded Surface 
 

1. When allowed by the local jurisdiction having authority, where 
trenches are excavated in paved traffic lanes, the surface course 
may be temporarily replaced by a surface consisting of base 
course material.  The base course shall be removed and replaced 
with pavement as soon as conditions permit, or as required by 
local jurisdiction having authority. 

 
2. The surface shall be maintained to provide for a smooth flow of 

traffic without holes, bumps, etc. until final acceptance of the work. 
 
3.3 DUST AND SURFACE WATER CONTROL 
 

  AGGREGATE BASE COURSE 
  SECTION 02721 - 3 
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A. Dust control measures shall be implemented by application of water to all 
work areas, storage areas, haul and access roads, or other areas 
affected by work. 

 
B. All work shall be in compliance with the Federal, State and local air 

pollution standards, and not cause a hazard or nuisance to personnel and 
the public in the vicinity of the work. 

 
C. Provide and operate at least one (1) mobile tank sprinkling unit during the 

contract period. 
 

D. Other methods of dust control for hail and access roads may include 
chemical treatment, light bituminous treatment or other method as 
approved by the Owner. 

 
E. Surface water shall be controlled to the extent that the areas to receive 

pavement, walks or slabs are not allowed to become wet from runoff from 
adjacent areas.  Surface water shall be directed away from these areas 
but not directed toward adjacent property, buildings, or any improvement 
that may be damaged by water.  Surface water shall not be allowed to 
enter sanitary sewers. 

 
3.4 FIELD QUALITY CONTROL 
 

A. Testing and inspection of placed Base Course will be provided by the 
Owner.  Tests provided by the Owner are as follows: 

 
Item Type Frequency 

 
Base Course Aggregate 
Sampling 

ASTM D75 Each day or 1 test/ 
500 sq. yd., or as 
required. 
 

Atterberg Limits ASTM D2419, 
D423, and 
D424 
 

As required 

Sieve Analysis ASTM C136 As required 
 

Bearing Ratio ASTM D1883 As required 
 

Maximum Density ASTM D1557, 
Method D 
 

As required 

In-place Density ASTM D2167, 
D2922 and 
D3017 

As required 

 

  AGGREGATE BASE COURSE 
  SECTION 02721 - 4 
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B. If tests indicate that sub-base and/or base course do not meet specified 

requirements, remove defective work, replace and retest at no cost to 
Owner. 

 
 
 

END OF SECTION 
 

  AGGREGATE BASE COURSE 
  SECTION 02721 - 5 
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SECTION 02740 
 

ASPHALTIC CONCRETE PAVING 
 
 
 

PART 1 - GENERAL 
 
1.1 WORK INCLUDED 
 

A. Proof roll base course to reveal soft and yielding spots. 
 

B. Place and compact asphaltic concrete paving. 
 

C. Protection of newly placed pavement. 
 
1.2 RELATED WORK 
 

A. Section 02230 – Site Clearing 
 
B. Section 02311 –  Rough Grading 
 
C. Section 02721 – Aggregate Base Course 

 
D. Section 02763 – Pavement Marking 

 
1.3 QUALITY ASSURANCE 
 

A. Do not place asphaltic concrete paving when the air temperature in the shade 

and/or the roadbed temperature are below 50° F, or during rain, when the base 
course surface is wet, or during other adverse weather conditions. 

 
B. Do not place tack coat when air temperature in the shade and the roadbase 

temperature are below 50° F, or during rain, fog, or other adverse weather 
conditions. 

 
C. All work shall be performed by experienced and qualified workmen with 

equipment standard with the industry. 
 

D. Approval by Engineer of sources of supply of materials shall be obtained prior to 
delivery of materials. 

 
E. Comply with federal, state and/or local codes and regulations. 

 
1.4 REFERENCES 
 

A. American Society for Testing Materials (ASTM): 
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1. D1557, “Tests for Moisture – Density Relationship of Soils using 10 lb 
(4.5 kg) Rammer in 18 inch (457 mm) Drop”. 

2. D1559, “Resistance to Plastic Flow of Bituminous Mixtures Using 
Marshall Apparatus”. 

3. D2041, “Standard Test Method for Theoretical Maximum Specific Gravity 
and Density of Bituminous Paving Mixtures”. 

4. D2170, “Kinematic Viscosity of Asphalts (Bitumens)”. 
 

B. THE ASPHALT INSTITUTE (A.I.) Specification Series No. 2 (SS-2). 
 

C. American Association of State Highway and Transportation Officials (AASHTO): 
1. Materials and compaction tests. 

a. AASHTO T-180 
 

D. Utah Department of Transportation, “2005 Standard Specifications For Road and 
Bridge Construction”. 
1. Section 02741 Hot Mix Asphalt (HMA). 

 
1.5 SUBMITTALS 
 

A. An asphaltic concrete paving mix design prepared by a certified laboratory and 
materials certificates signed by material producer and Contractor, certifying that 
each material item complies with, or exceeds, specified requirements shall be 
submitted for review and approval at least one week prior to commencement of 
the work. 

 
B. Written certification of compliance for pavement marking paint. 
 
C. Product Data: Submit data for herbicide. Indicate compliance with applicable 

codes for environmental protection. 
 
1.6 WARRANTY 
 

A. See General Conditions. 
 
PART 2 - PRODUCTS 
 
2.1 MATERIALS 
 

A. Asphaltic cement: 
1. Viscosity Graded original, AC-10, conforming to requirements of ASTM D-

3381 (AASHTO M-226, Table 2), and Section 02741 – Utah Department 
of Transportation, “2005 Standard Specifications For Road and Bridge 
Construction”. 

2. Shall not foam when heated to 350° F. 
 

B. Mineral Aggregate: 
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1. Shall consist of crushed stone, crushed gravel, or crushed slag, or a 
combination thereof; free of clay, silt, organic matter or other deleterious 
materials. 

2. Gradation shall be in accordance with the following: 
a. Asphaltic concrete surface course: 

Sieve Size Percent Passing by Weight 
  
1/2” 100 
3/8” 70 - 100 
#4 50 - 78 
#16 30 - 48 
#50 18 - 31 
#200 7 – 13 

 
b. Asphaltic concrete base course: 

Sieve Size Percent Passing by Weight 
  
3/4” 100 
3/8” 75 – 91 
#4 60 - 80 
#16 28 - 38 
#50 11 - 23 
#200 5 – 9 

3. Course aggregate, retained on the No. 4 sieve shall consist of clean, 
hard, rough, durable and sound fragments, with not less than 50 percent 
of particles by weight with at least one mechanically fractured face or 
clean angular face. 

4. Fine aggregate passing the No. 4 sieve may be either a natural or 
manufactured product.  The aggregate shall be clean, hard grained and 
moderately sharp, and shall contain not more than 2 percent by weight of 
vegetable matter or other deleterious substances. 

5. That portion of the fine aggregate passing the No. 40 sieve be nonplastic 
when tested in accordance with ASTM D-424. 

6. The weight of minus 200 mesh material retained in the aggregate, as 
determined by the difference in percent passing a No. 200 sieve by 
washing and dry sieving without washing, shall not exceed 6 percent of 
the total sample weight.  That portion of the fine aggregate passing the 
No. 200 sieve shall be determined by washing with water in accordance 
with ASTM C-117. 

7. The aggregate shall be of uniform density and quality and shall have a 
rodded weight of not less than 100 pounds per cubic foot when tested in 
accordance with ASTM C-29. 

8. The aggregate shall have a percentage of wear not exceeding forty when 
tested in accordance with ASTM C-131 and C-535. 
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9. The aggregate shall have a weighted loss not exceeding 12 percent by 
weight when subject to five cycles of sodium sulfate and tested in 
accordance with ASTM C-88, D-1073, D-692. 

 
2.2 ASPHALTIC CONCRETE PAVING MIXTURE 
 

A. Combine mineral constituents and asphalt cement in proportions per mix design 
at a central plant to produce an asphaltic concrete pavement mix. 

 
B. Mix design shall be based on the Marshall Method.  The combined mineral 

aggregate plus any approved additives when mixed with the asphaltic cement in 
accordance with ASTM D-1559 shall conform to the following requirements: 

 
Requirement Value 

Percentage of Wear: 40 
Marshall Stability: 1200 lb. Minimum 
Flow (0.01 inch): 10 -18 
Air Voids: 1.5% to 3.0% 
Retained Strength: 60% Minimum 
Asphalt Cement 
Content: 

4.0% to 6.0% by weight 

 
C. The asphaltic cement shall be heated at the mixing plant to a temperature at 

which it can be applied uniformly to the aggregate. 
 
D. Coarse and fine aggregate shall be stored separately at the mixing plant in a 

manner that will prevent intermingling. 
 

E. When it is necessary to blend aggregates from one or more sources to produce 
the combined gradation, each source or size of aggregate shall be stockpiled 
individually.  Aggregate from the individual stockpiles shall be fed through 
separate bins to the cold elevator feeders.  They shall not be blended in the 
stockpile. 

 
F. Cold aggregates shall be fed carefully to the plant so that surpluses and 

shortages will not occur and cause breaks in the continuous operation. 
 

G. The aggregate shall be dried and heated to provide a paving mixture temperature 

in conformance with placing conditions, but not to exceed 163°C (325°F). 
 

H. The heated and dried aggregates shall not contain enough moisture to cause the 
mixture to slump, the asphalt to foam, or the aggregate to segregate during 
hauling and placing. 

 
I. The shortest mixing time consistent with satisfactory coating of the aggregate 

shall be used.  The mineral aggregate shall be considered satisfactorily coated 
with asphaltic cement when all of the particles passing the No. 4 sieve and 96 
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percent of the particles retained on the No. 4 sieve are coated with asphaltic 
cement.  The required mixing time, as determined above, shall be in accordance 
with ASTM D-2489. 

 
J. If a dryer drum mixing process is used, the mineral aggregate shall be 

considered satisfactorily coated with asphaltic cement when all of the particles 
passing the No. 4 sieve and 98 percent of the particle retained on the No. 4 sieve 
are coated with asphaltic cement.  The moisture content of the asphaltic cement 
sampled behind the laydown machine prior to compaction shall not exceed 1 
percent by weight. 

 
2.3 UDOT ASPHALTIC CONCRETE PAVING MIXTURE 
 

A. In accordance with UDOT 2005 standard specification 02741. 
 
2.4 TACK COAT 
 

A. Emulsified asphalt CSS-1H or SS-1H. 
 
2.5 GEOTEXTILES - Non woven Geotextile 60 MILS thickness 

 
A. Manufacturers  

1. MIRAFI 160 N 
2. Synthetic Industries GEOTEX 601 
3. Webtec NO6 

B. Substitutions – See section 1600 
 
  
PART 3  - EXECUTION 
 
3.1 PREPARATION 
 

A. Clean overlay area in accordance with Section 02230. 
 
B. Install risers for manholes, valves and cleanouts to match finished grade of 

asphalt surface course if applicable. 
 

C. Sawcut all asphalt edges to a clean straight line when patching. 
 

D. Sawcut 6” minimum past any disturbed base course material. 
 
3.2 TRANSPORTING THE ASPHALTIC CONCRETE PAVEMENT 
 

A. Transport time from the mixing plant to the job site shall not exceed 1 hour. 
 

B. Hauling truck shall have no direct frame contact with the paver or bear down on 
the paver during dumping operations. 
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3.3 TACK COAT 
 

A. Prior to placing pavement, tack coat shall be applied to the vertical edges of 
concrete and “cold” pavement (over ½ hour old) which will be in contact with new 
pavement.  Tack coat shall extend 12 inches onto adjacent base course material.  
The tack coat shall be carefully applied at a rate of 0.15 gal/SY.  Tack coat shall 
be applied uniformly at the same rate to the horizontal top surface of each lift of 
bituminous pavement prior to placing the next lift of bituminous pavement to 
promote a bond between the two courses of pavement.  None of the material 
shall penetrate into the pavement and for this reason the application should be 
limited. 

 
B. Prior to applying the material, the surface to be treated shall be swept or flushed 

free of dust or other foreign material. 
 

C. Protect all surfaces not required to receive tack coat from any inadvertent 
application. 

 
D. The temperature range of the tack coat at the time of application shall be such 

that the viscosity will be between 50 and 100 centistokes as determined in 
accordance with ASTM Designation D-2170. 

 
E. Under no circumstances shall traffic be permitted to travel over the tacked 

surface.  If detours cannot be provided, restrict operation to a width that will 
permit at least one-way traffic over the remaining portion of the roadbed.  If one-
way traffic is provided, the traffic shall be controlled in accordance with governing 
authority. 

 
F. After application of tack coat, sufficient time shall be given to allow for complete 

separation of asphalt and water before paving operations begin.  The tack coat 
shall be applied on only as many surfaces as will be paved against in the same 
day. 

 
3.4 PLACEMENT OF ASPHALTIC CONCRETE PAVEMENT 
 

A. Place asphalt pavement to provide a compacted depth as indicated on the plans.  
Placing the pavement shall be a continuous operation.  The machine shall 
spread mixture and shall strike a finish that is smooth, true to cross section, 
uniform in density and texture, and free from hollows and other irregularities.  If 
any irregularities occur, they shall be corrected before final compaction of the 
mixture.  The paving machine shall be self-propelled, equipped with hoppers, 
distributing screws, adjustable screeds and equalizing devices, capable of 
spreading hot asphaltic concrete paving mixture without tearing, shoving or 
gouging, and of producing a finished surface of specified quality.  Place 
inaccessible and small areas by hand. 

 
B. Ensure asphalt pavement temperature is between 150 and 300 centistokes as 

determined with ASTM D-2170 when mixing with a pugmill, or between 220°F 
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and 260°F when using the dryer-drum mixing process, immediately after placing 
and prior to initial rolling. 

 
C. Ensure joints made during paving operations are straight, clean, vertical and free 

of broken or loose material.  Carefully make joints to insure a continuous bond 
between old and new pavement, or between successive day’s work.  A 
continuous bond between adjoining work is required. 

 
D. If more than ½ hour elapses between adjacent paving passes, the “cold joint” 

shall have tack coat applied to the “cold” pavement prior to placing the adjacent 
pass. 

 
3.5 COMPACTION 
 

A. Roll and compact to specified density before temperature of the mixture drops 

below 180°F. 
 

B. Compact asphalt paving course to required density, with a steel wheeled tandem 
roller steel three-wheeled roller, vibratory roller, or a pneumatic-tired roller, 
weighing not less than five tons.  Start compaction as soon as pavement will bear 
equipment without checking or undue displacement.  Speed of the roller shall be 
slow enough to avoid displacement of hot mixture, and any displacements 
occurring as a result of changing the direction of the roller, or from any other 
cause, shall at once be corrected by the use of rakes and of fresh mixture where 
required.  Ensure each pass of roller overlaps previous passes by at least ½ of 
the roller width to ensure smooth surface free of roller marks.  Keep roller wheels 
sufficiently moist so as not to pick up material.  Rolling shall continue until roller 
marks are eliminated and no further compression is possible.  The finished 
compacted pavement shall have a density of 91% minimum, (no test less than 
91% of the density determined in accordance with ASTM D-2041), as determined 
by ASTM D2170. 

 
C. Leave pavement with a uniform, dense surface. 

 
D. Perform hand tamping in areas not accessible to rolling equipment. Thorough 

compaction must be achieved, and joints between curbs, headers, manholes and 
similar structures must be effectively sealed. 

 
E. Do not allow vehicular traffic on newly paved areas until surface has cooled to 

atmospheric temperature. 
 
3.6 PLACEMENT OF UDOT ASPHALTIC CONCRETE PAVEMENT 
 

A. Place pavement in accordance with UDOT Standard Specification 02741. 
 
3.7 SCHEDULE  
 

A. Asphalt type and thickness:  
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1. Driveway and parking area – thickness as shown on the construction 
plans, Regular Asphaltic Surface Course 

 
 
 

END OF SECTION 
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SECTION 02763 
 

PAVEMENT MARKING 
 

PART 1 - GENERAL 
 
1.1. SUMMARY 
 

A. Section Includes: 
1. Pavement and curb markings. 

 
1.2 QUALITY ASSURANCE 
 

A. Regulatory Requirements – Paint handicap spaces to conform to ADA Standards 
and local code requirements. 

 
1.3. PROJECT/ SITE CONDITIONS 
 

A. Environmental Requirements 
1. Apply only on dry surfaces and during favorable weather, and when 

damage by rain, fog, or condensation not anticipated. 
2. Latex Paint – 

a. Atmospheric temperature above 50°F. 
b. When temperature is not anticipated to drop below 50°F during 

drying period. 
3. Alkyd or Chlorinated Rubber Paint- 

a. Atmospheric temperature above 40°F. 
b. When temperature is not anticipated to drop below 40°F during 

drying period. 

PART 2 - PRODUCTS 
 
2.1. MATERIAL 
 

A. Paint 
1. State of Utah #780.  
2. Colors- 

a. Yellow – Parking stripes, crosswalk stripes, and safety markings. 
b. Blue & White – Handicapped markings, Staff Parking Areas 
c. Red – Fire lanes and no parking zones. 

PART 3 - EXECUTION 
 
3.1. PREPARATION 
 

                                                  PAVEMENT MARKING 
                                                                                                   SECTION 02763 - 1 
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A. Do not apply acrylic latex systems until new paving has cured 7 days minimum.  
Do not apply alkyd or chlorinated rubber until paving has cured 3 months 
minimum. 

 
B. Surfaces shall be dry and free of grease and loose dirt particles.  Scrape and 

wire brush chipped or damaged paint on existing curbs. 
 

C. Perform layout with chalk or lumber crayon only. 
 
3.2. APPLICATION 
 

A. Site tolerances 
1. General – Make lines parallel, evenly spaced, and with sharply defined 

edges. 
2. Line Widths -  

a. Plus or minus ¼ inch variance on straight segments. 
b. Plus or minus ½ inch variance on curved alignments. 

 
B. Coat with coverage of 103-113 sq ft/gal.   
 
C. Thickness – Minimum paint thickness 7 mil dry. 

 
3.3. CLEANING 
 

A. Remove drips, overspray, improper markings, and paint material tracked by 
traffic by sand blasting, wire brushing, or other method approved by 
Architect/Engineer prior to performance. 

 
 
 
 

END OF SECTION 

                                                  PAVEMENT MARKING 
                                                                                                   SECTION 02763 - 2 
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SECTION 03100 

CONCRETE FORMS AND ACCESSORIES 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes: 
1. Formwork for cast-in place concrete. 
2. Form accessories. 
3. Form stripping. 

B. Related Sections: 
1. Section 03300 - Cast-in-Place Concrete. 

1.2 REFERENCES 

A. American Concrete Institute: 
1. ACI 117 - Standard Specifications for Tolerances for Concrete 

Construction and Materials. 
2. ACI 301 - Specifications for Structural Concrete. 
3. ACI 318 - Building Code Requirements for Structural Concrete. 
4. ACI 347 - Guide to Formwork for Concrete. 

B. ASTM International: 
1. ASTM D1751 - Standard Specification for Preformed Expansion Joint 

Filler for Concrete Paving and Structural Construction (Nonextruding and 
Resilient Bituminous Types). 

1.3 QUALITY ASSURANCE 

A. Perform Work in accordance with ACI 318. 

B. For wood products furnished for work of this Section, comply with AF&PA. 

1.4 DELIVERY, STORAGE, AND HANDLING 

A. Section 01600 - Product Requirements: Products storage and handling 
requirements. 

1.5 COORDINATION 

A. Section 01300 - Administrative Requirements: Coordination and project 
conditions. 
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B. Coordinate this Section with other sections of work, requiring attachment of 
components to formwork. 

PART 2 PRODUCTS 

2.1 FORM MATERIALS 

A. Form Materials: At discretion of Contractor to meet tolerances. 

2.2 FORMWORK ACCESSORIES 

A. Form Anchors and Hangers: 
1. Do not use anchors and hangers exposed concrete leaving exposed 

metal at concrete surface. 

B. Form Release Agent: Colorless mineral oil that will not stain concrete, or absorb 
moisture, or impair natural bonding or color characteristics of coating intended for 
use on concrete. 
1. Manufacturers: 

a. Arcal Chemical Corporation Arcal-80. 
b. Industrial Synthetics Company Synthex. 
c. Nox-Crete Company Nox-Crete Form Coating. 
d. Substitutions: Section 01600 - Product Requirements. 

C. Corners: Chamfer, type; 1 x 1 inch size; maximum possible lengths. 
1. Fillet ½” – 1” radius on curb and gutter 

D. Bituminous Joint Filler: ASTM D1751. 

E. Nails, Spikes, Lag Bolts, Through Bolts, Anchorages: Size, strength and 
character to maintain formwork in place while placing concrete. 

PART 3 EXECUTION 

3.1 EXAMINATION 

A. Section 01300 - Administrative Requirements: Coordination and project 
conditions. 

B. Verify lines, levels, and centers before proceeding with formwork. Verify 
dimensions agree with Drawings. 

C. When formwork is placed after reinforcement resulting in insufficient concrete 
cover over reinforcement before proceeding, request instructions from 
Architect/Engineer. 
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3.2 INSTALLATION 

A. Formwork - General: 
1. Provide top form for sloped surfaces steeper than 1.5 horizontal to 1 

vertical to hold shape of concrete during placement, unless it can be 
demonstrated that top forms can be omitted. 

2. Construct forms to correct shape and dimensions, mortar-tight, braced, 
and of sufficient strength to maintain shape and position under imposed 
loads from construction operations. 

3. Camber forms where necessary to produce level finished soffits unless 
otherwise shown on Drawings. 

4. Carefully verify horizontal and vertical positions of forms. Correct 
misaligned or misplaced forms before placing concrete. 

5. Complete wedging and bracing before placing concrete. 

B. Forms for Smooth Finish Concrete: 
1. Use steel, plywood or lined board forms. 
2. Use clean and smooth plywood and form liners, uniform in size, and free 

from surface and edge damage capable of affecting resulting concrete 
finish. 

3. Install form lining with close-fitting square joints between separate sheets 
without springing into place. 

4. Use full size sheets of form lines and plywood wherever possible. 
5. Use care in forming and stripping wood forms to protect corners and 

edges. 
6. Level and continue horizontal joints. 
7. Keep wood forms wet until stripped. 

C. Erect formwork, shoring, and bracing to achieve design requirements, in 
accordance with requirements of ACI 301. 

D. Arrange and assemble formwork to permit dismantling and stripping. Do not 
damage concrete during stripping. Permit removal of remaining principal shores. 

E. Obtain Architect/Engineer’s approval before framing openings in structural 
members not indicated on Drawings. 

F. Install chamfer strips on external corners of walls. 

3.3 APPLICATION - FORM RELEASE AGENT 

A. Apply form release agent on formwork in accordance with manufacturer's 
recommendations. 

B. Apply prior to placement of reinforcing steel, anchoring devices, and embedded 
items. 
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C. Do not apply form release agent where concrete surfaces are indicated to 
receive special finishes or applied coverings that are affected by agent. Soak 
inside surfaces of untreated forms with clean water. Keep surfaces coated prior 
to placement of concrete. 

D. Reuse and Coating of Forms: Thoroughly clean forms and reapply form coating 
before each reuse. For exposed work, do not reuse forms with damaged faces or 
edges. Apply form coating to forms in accordance with manufacturer’s 
specifications. Do not coat forms for concrete indicated to receive “scored finish”. 
Apply form coatings before placing reinforcing steel. 

3.4 INSTALLATION - INSERTS, EMBEDDED PARTS, AND OPENINGS 

A. Install formed openings for items to be embedded in or passing through concrete 
work. 

B. Locate and set in place items required to be cast directly into concrete. 

C. Coordinate with Work of other sections in forming and placing openings, slots, 
reglets, recesses, sleeves, bolts, anchors, other inserts, and components of other 
Work. 

D. Install accessories straight, level, and plumb. Ensure items are not disturbed 
during concrete placement. 

E. Provide temporary ports or openings in formwork where required to facilitate 
cleaning and inspection. Locate openings at bottom of forms to allow flushing 
water to drain. 

F. Close temporary openings with tight fitting panels, flush with inside face of forms, 
and neatly fitted so joints will not be apparent in exposed concrete surfaces. 

G. Arrangement: Arrange formwork to allow proper erection sequence and to permit 
form removal without damage to concrete. 

H. Construction Joints: 
1. Install surfaced pouring strip where construction joints intersect exposed 

surfaces to provide straight line at joints. 
2. Just prior to subsequent concrete placement, remove strip and tighten 

forms to conceal shrinkage. 
3. Show no overlapping of construction joints. Construct joints to present 

same appearance as butted plywood joints. 
4. Arrange joints in continuous line straight, true and sharp. 

I. Screeds: 
1. Set screeds and establish levels for tops of concrete slabs and levels for 

finish on slabs. 
2. Slope slabs to drain where required or as shown on Drawings. 
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3. Before depositing concrete, remove debris from space to be occupied by 
concrete and thoroughly wet forms. Remove freestanding water. 

J. Screed Supports: 
1. For concrete over waterproof membranes and vapor barrier membranes, 

use cradle, pad or base type screed supports which will not puncture 
membrane. 

2. Staking through membrane is not be permitted. 

K. Cleanouts and Access Panels: 
1. Provide removable cleanout sections or access panels at bottoms of 

forms to permit inspection and effective cleaning of loose dirt, debris and 
waste material. 

2. Clean forms and surfaces against which concrete is to be placed. 
Remove chips, saw dust and other debris. Thoroughly blow out forms 
with compressed air just before concrete is placed. 

3.5 FORM CLEANING 

A. Clean forms as erection proceeds, to remove foreign matter within forms. 

B. Clean formed cavities of debris prior to placing concrete. 

C. Flush with water or use compressed air to remove remaining foreign matter. 
Ensure that water and debris drain to exterior through clean-out ports. 

D. During cold weather, remove ice and snow from within forms. Do not use de-icing 
salts. Do not use water to clean out forms, unless formwork and concrete 
construction proceed within heated enclosure. Use compressed air or other 
means to remove foreign matter. 

3.6 FORM REMOVAL 

A. Do not remove forms or bracing until concrete has gained sufficient strength to 
carry its own weight and imposed loads and removal has been approved by 
Architect/Engineer. 

B. Loosen forms carefully. Do not wedge pry bars, hammers, or tools against finish 
concrete surfaces scheduled for exposure to view. 

C. Store removed forms in manner that surfaces to be in contact with fresh concrete 
will not be damaged. Discard damaged forms. 

D. Leave forms in place for minimum number of days as specified in ACI 347. 

3.7 ERECTION TOLERANCES 

A. Construct formwork to maintain tolerances required by ACI 301. 
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B. Tolerances: Construct formwork to produce completed concrete surfaces within 
construction tolerances as follows: 
1. Walls: ¼” per 10’ 
2. Floors: ¼” per 10’ 
3. All other concrete: as specified in ACI 117. 

3.8 FIELD QUALITY CONTROL 

A. Section 01400 - Quality Requirements 01700 - Execution Requirements: Field 
inspecting, testing, adjusting, and balancing. 

B. Inspect erected formwork, shoring, and bracing to ensure that work is in 
accordance with formwork design, and that supports, fastenings, wedges, ties, 
and items are secure. 

C. Notify Architect/Engineer after placement of reinforcing steel in forms, but prior to 
placing concrete. 

D. Schedule concrete placement to permit formwork inspection before placing 
concrete. 

END OF SECTION 
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SECTION 03251  
 

EXPANSION AND CONSTRUCTION JOINTS 
 

PART 1 GENERAL 
 
1.1  WORK INCLUDED 
 

Work necessary to furnish and install, complete, the expansion, construction, and control 
joints including premolded, pourable, and gun grade fillers. 

 
1.2  RELATED WORK SPECIFIED UNDER OTHER SECTIONS 
 
 A. Submittals: Section 01300. 
 

B. Saw-cut Control Joints: Section 03300. 
 
1.3  SUBMITTALS 
 
 A. Product Data: Furnish for the following: 
 
  1. Joint fillers for horizontal and sloped joints. 
 
  2. Preformed control joints. 
 
  3. Sealants. 
 
 C. Quality Control submittals: Furnish the following documents: 
 
  1. Joint Filler and Primer: Manufacturer's written instructions for product 

shipment, storage, handling, application, and repair. 
    
1.4   DELIVERY, STORAGE, AND HANDLING 
 
 A. Packing and Shipping: Prepare and protect materials for shipment in accordance 

with manufacturer's recommendations. 
 
PART 2  PRODUCTS 
 
2.1   BOND BREAKER TAPE FOR EXPANSION JOINT 
 
 A. Adhesive-backed glazed butyl or polyethylene tape which will adhere to the 

premolded joint material or concrete surface. 
 
 B. Width: Same as the joint. 
 
 C. Location: As shown. 
 
2.2   BOND BREAKER 
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 A. Provide either bond breaker tape as hereinbefore specified.  
 
2.3  BACKING ROD 
 
 A. Backing rod shall be an extruded closed-cell, polyethylene foam rod.  The 

material shall be compatible with the joint sealant material used and shall have a 
tensile strength of not less than 40 psi and o compression deflection of 
approximately 25 percent at 8 psi.  The rod shall be 1.8 inch larger than the joint 
width except that one-inch diameter rod shall be used for ¾ inch wide joint. 

 
2.4   JOINT FILLER (JF) 

A. Joint Filler: ASTM D1751; Asphalt impregnated fiberboard or felt, 1/2 inch thick. 
 
 
2.5    JOINT SEALANT 
 
 A. Joint sealant shall be approved for use in potable water supply systems.  The 

specific gravity of the in-place filler after curing shall be greater than 1.0.  The 
manufacturers of the following fillers shall provide written certification that the 
products are approved by the EPA and the State Department of Health for use in 
potable water supply systems, and will not be a hazard to health. 

 
B. Manufacturers and Products: 

 
  1. Sikaflex 2C, Colonial White color only, as manufactured by Sika Chemical 

Company, Lyndhurst, NJ; submit product information for review and 
acceptance. 

 
  2. On sloping joints, use Gun Grade material of the above products of 

Sikaflex 1A similar nonsag material; submit product information for review 
and acceptance. 

 
3. Or equal. 

 
 
2.6  ACCESSORIES 
 
 A. Joint Sealant: Joint sealant shall be two-part polysulfide or urethane conforming 

to FS TT-S-00227.  The type used shall be specifically intended for exterior, 
submerged control joint applications.  A non-sag joint sealant shall be used for 
vertical joints and self-leveling for horizontal joints. 

 
PART 3  EXECUTION 
 
3.1   GENERAL 
 
 A. Locate joints as shown, or noted on the Drawings. 
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 B. Verify conformance of water stops with dimensions shown and with reviewed 

product data prior to embedding water stops in concrete. 
 
 C. Construct straight joints; make vertical or horizontal, except where walls intersect 

sloping floors. 
 
 D. Commence concrete placement after the joint preparation is complete. 
 
 E. Time Between Concrete Pours: 
 
  1. At least 2 hours must elapse after depositing concrete in long or high 

columns and/or heavy walls before depositing concrete in beams, girders, 
or slabs supported thereon. 

 
  2. For short columns and low height walls, 10 feet or less, wait at least 45 

minutes prior to depositing concrete in beams, girders, brackets, column 
capitals, or slabs supported thereon. 

 
  3. Consider beams, girders, brackets, column capitals, and haunches as 

part of the floor or roof system and place monolithically with the floor or 
roof system. 

 
 
3.2   SURFACE PREPARATION 
 
 A. Expansion Joint with Joint Sealant: 
 
  1. Use motorized wire brush or other motorized device to mechanically 

roughen and thoroughly clean concrete surfaces on each side of joint 
from plastic water stop to the top of the joint. 

 
  2. Use clean and dry high pressure air to remove dust and foreign material, 

and dry joint. 
 
  3. Prime surfaces before placing joint filler. 
 
   
3.3   EXPANSION JOINT INSTALLATION 
 
 A. General: 
 
  1. Joint Sealant: 
 
   a. Sufficient in width to completely fill the joint space where shown. 
 
   b. If a water stop is in the joint, cut premolded joint filler to butt tightly 

against the water stop and the side forms. 
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  2. Precut premolded joint filler to the required depth, as detailed, at locations 
were joint filler or sealant is to be applied. 

 
  3. Form cavities for joint filler with either precut, premolded joint filler, or 

smooth removable accurately-shaped material. 
 
  4. Vibrate concrete thoroughly along the joint form to produce a dense, 

smooth surface. 
 
 C. Pourable Joint Filler: 
 
  1. General: Install in accordance with the manufacturer's written instructions, 

except as specified below: 
 
   a. Apply primer prior to pouring joint filler. 
 
   b. Use masking tape on top of slabs at sides of joints; clean all 

spillage. 
 
  2. Place cold-applied, two-component fillers in accordance with 

manufacturer's written instructions. 
 
3.4 CONTROL JOINT 
 

A.         Sawcut or score control joint at spacings a minimum of the least 
dimension of the slab to a depth of ¼ the slab thickess.   

 
B.         Place backer rod and joint sealant in control joint. 

 
 

END OF SECTION  
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SECTION 03300 

CAST-IN-PLACE CONCRETE 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section includes cast-in-place concrete for the following: 
1. Curb and gutter. 

B. Related Sections: 
1. Section 03100 - Concrete Forms and Accessories. 
2. Section 03251 – Expansion and Construction Joints. 

1.2 REFERENCES 

A. American Concrete Institute: 
1. ACI 301 - Specifications for Structural Concrete. 
2. ACI 305 - Hot Weather Concreting. 
3. ACI 306.1 - Standard Specification for Cold Weather Concreting. 
4. ACI 318 - Building Code Requirements for Structural Concrete. 

B. ASTM International: 
1. ASTM C33 - Standard Specification for Concrete Aggregates. 
2. ASTM C94 - Standard Specification for Ready-Mixed Concrete. 
3. ASTM C150 - Standard Specification for Portland Cement. 
4. ASTM C260 - Standard Specification for Air-Entraining Admixtures for 

Concrete. 
5. ASTM C494 - Standard Specification for Chemical Admixtures for 

Concrete. 
6. ASTM C595 - Standard Specification for Blended Hydraulic Cements. 
7. ASTM C618 - Standard Specification for Coal Fly Ash and Raw or 

Calcined Natural Pozzolan for Use as a Mineral Admixture in Portland 
Cement Concrete. 

8. ASTM C1017 - Standard Specification for Chemical Admixtures for Use in 
Producing Flowing Concrete. 

9. ASTM C1107 - Standard Specification for Packaged Dry, Hydraulic-
Cement Grout (Nonshrink). 

10. ASTM D994 - Standard Specification for Preformed Expansion Joint Filler 
for Concrete (Bituminous Type). 

11. ASTM D1751 - Standard Specification for Preformed Expansion Joint 
Filler for Concrete Paving and Structural Construction (Nonextruding and 
Resilient Bituminous Types). 
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1.3 SUBMITTALS 

A. Section 01330 - Submittal Procedures: Submittal procedures. 

B. Product Data: Submit data on joint devices, attachment accessories, admixtures 
and. 

C. Design Data: 
1. Submit concrete mix design for each concrete strength. Submit separate 

mix designs when admixtures are required for the following: 
a. Hot and cold weather concrete work. 
b. Air entrained concrete work. 

2. Identify mix ingredients and proportions, including admixtures. 
 

1.4 QUALITY ASSURANCE 

A. Perform Work in accordance with ACI 301. 

B. Acquire cement and aggregate from one source for Work. 

C. Conform to ACI 305 when concreting during hot weather. 

D. Conform to ACI 306.1 when concreting during cold weather. 

1.5 COORDINATION 

A. Section 01300 - Administrative Requirements: Coordination and project 
conditions. 

B. Coordinate placement of joint devices with erection of concrete formwork and 
placement of form accessories. 

PART 2 PRODUCTS 

2.1 CONCRETE MATERIALS 

A. Cement: ASTM C150, Type IIIA - Air Entraining Portland type; ASTM C595, list 
appropriate blend and cement type. 

B. Fine and Coarse Aggregates: ASTM C33.  

C. Water: Clean and not detrimental to concrete. 

2.2 ADMIXTURES 

A. Air Entrainment: ASTM C260. 

  CAST-IN-PLACE CONCRETE 
                                                                                                                         SECTION 03300 - 2 



 OGDEN WEBER APPLIED TECHNOLOGY COLLEGE 
NORTH STREET ENTRANCE UPGRADE 

  OGDEN, UTAH 
 DFCM #06088240 

B. Chemical: ASTM C494 Type A - Water Reducing Type B - Retarding Type C - 
Accelerating Type D - Water Reducing and Retarding Type E - Water Reducing 
and Accelerating Type F - Water Reducing, High Range Type G - Water 
Reducing, High Range and Retarding. 

C. Fly Ash: ASTM C618 Class F. 

D. Plasticizing: ASTM C1017. 

2.3 ACCESSORIES 

A. Concrete Reinforcing Fibers: ASTM C1116, high strength industrial-grade fibers 
specifically engineered for secondary reinforcement of concrete. Tensile strength 
-130 ksi; toughness 15 ksi; 3/4 inch long fibers, 34 million/lb fiber count. 

2.4 CONCRETE MIX 

A. Mix concrete in accordance with ACI 301. Deliver concrete in accordance with 
ASTM C94. 

B. Select proportions for normal weight concrete in accordance with ACI 301 trial 
mixtures. 

C. Provide concrete to the following criteria: See Structural notes on the 
Construction Drawings. 

PART 3 EXECUTION 

3.1 EXAMINATION 

A. Section 01300 - Administrative Requirements: Coordination and project 
conditions. 

B. Verify requirements for concrete cover over reinforcement. 

3.2 PREPARATION 

A. Prepare previously placed concrete by cleaning with steel brush and applying 
bonding agent. 

B. In locations where new concrete is doweled to existing work, drill holes in existing 
concrete, insert steel dowels and pack solid with non-shrink grout. 

3.3 PLACING CONCRETE 

A. Place concrete in accordance with ACI 301. 
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B. Notify Architect/Engineer minimum 24 hours prior to commencement of 
operations. 

C. Ensure reinforcement, inserts, embedded parts, formed expansion and 
contraction joints, are not disturbed during concrete placement. 

D. Separate slabs on grade from vertical surfaces with 1/2 inch thick joint filler. 

E. Place joint filler in slab slab pattern placement sequence. Set top to required 
elevations. Secure to resist movement by wet concrete. 

F. Extend joint filler from bottom of slab to within 1/2 inch of finished slab surface.  

G. Install construction joint devices in coordination with slab slab pattern placement 
sequence. Set top to required elevations. Secure to resist movement by wet 
concrete. 

H. Maintain records of concrete placement. Record date, location, quantity, air 
temperature, and test samples taken. 

I. Place concrete continuously between predetermined expansion, control, and 
construction joints. 

J. Do not interrupt successive placement; do not permit cold joints to occur. 

K. Screed slabs and slabs on grade level, maintaining surface flatness of maximum 
1/4 inch in 10 ft. 

L. Slope slab to drain where applicable. 

3.4 CONCRETE FINISHING 

A. Provide formed concrete surfaces to be left exposed with finish as Scheduled in 
this section. 

B. Finish concrete slab surfaces in accordance with ACI 301. 

C. Steel trowel surfaces which are indicated to be exposed. 

3.5 CURING AND PROTECTION 

A. Immediately after placement, protect concrete from premature drying, 
excessively hot or cold temperatures, and mechanical injury. 

B. Maintain concrete with minimal moisture loss at relatively constant temperature 
for period necessary for hydration of cement and hardening of concrete. 

C. Cure slab surfaces in accordance with ACI 301. 
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3.6 FIELD QUALITY CONTROL 

A. Section 01400 - Quality Requirements: Testing and Inspection Services. 

B. Field inspection and testing will be performed in accordance with ACI 301 and 
under provisions of Section 01400.  

C. Provide free access to Work and cooperate with appointed firm. 

D. Submit proposed mix design of each class of concrete to inspection and testing 
firm for review prior to commencement of Work. 

E. Tests of cement and aggregates may be performed to ensure conformance with 
specified requirements. 

F. Three concrete test cylinders will be taken for every 30 or less cu yds of concrete 
placed. 

G. One additional test cylinder will be taken during cold weather concreting, cured 
on job site under same conditions as concrete it represents. 

H. One slump test will be taken for each set of test cylinders taken. 

I. One air content test will be made for each set of test cylinders taken. 

J. Maintain records of concrete placement. Record date, location, quantity, air 
temperature and test samples taken. 

3.7 SCHEDULE - CONCRETE TYPES AND FINISHES 

A. Curb and gutter: 4,000 psi 28 day concrete, air entrained, toweled finish with 
broomed surface. 

END OF SECTION 
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